STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 14

PROPOSAL

DATE AND TIME OF BID OPENING: June 23, 2015 AT 2:00 PM
CONTRACT ID:  DNO00195
WBSELEMENT NO.: 1/BP.14.R.75

FEDERAL AID NO.: N/A

COUNTY: POLK

TIPNO.: N/A

MILES: N/A MILES

ROUTE NO.: SR 1142

LOCATION: BRIDGE # 200 OVER COVE CREEK

TYPE OF WORK: GRADING, DRAINAGE, PAVING, STRUCTURE

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE
OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE
THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY
THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE
LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON
BIDDING, THE BIDDER WHO 1S AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTSWITHIN 60 CALENDAR DAY SOF BID OPENING.

THISISA STRUCTURE PROJECT. BID BOND ISREQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF

CONTRACT No. DN00195 IN POLK COUNTY, NORTH CAROLINA
Date 5/29/2015 20

DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. DN00195; has
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions,
the proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. DN00195 in Polk County, for the unit or lump
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made
a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordance with the following requirements. Failure to
comply with any requirement may cause the bid to be considered irregular and may be grounds for
rejection of the bid.

TRADITIONAL PAPER BIDS:

1.

10.

11.

Download the entire proposal from the Connect NCDOT website and return the entire proposal with your
bid. ALL BIDDERS SHOULD CONTACT THE DIVISION 14 CONTRACTING OFFICE VIA
EMAIL D14CONTRACTS@NCDOT.GOV PRIOR TO NOON THE DAY OF LETTING TO
RECEIVE A VALIDATION EMAIL. Proposals submitted without the validation email may be
rejected.
All entries on the itemized proposal sheet (bid form) shall be written in ink or typed.
The Bidder shall submit a unit price for every item on the itemized proposal sheet. The unit prices for the
various contract items shall be written in figures. Unit prices shall be rounded off by the Bidder to contain
no more than FOUR decimal places.
An amount bid shall be entered on the itemized proposal sheet for every item. The amount bid for each
item shall be determined by multiplying each unit bid by the quantity for that item, and shall be written in
figures in the "Amount" column of the form.
The total amount bid shall be written in figures in the proper place on the bid form. The total amount bid
shall be determined by adding the amounts bid for each item.
Changes to any entry shall be made by marking through the entry in ink and making the correct entry
adjacent thereto in ink. A representative of the Bidder shall initial the change in ink. Do not use
correction fluid, correction tape or similar product to make corrections.
The bid shall be properly executed on the included Execution of Bid — Non-collusion Affidavit,
Debarment Certification and Gift Ban Certification form. All bids shall show the following
information:
a. Name of corporation, partnership, limited liability company, joint venture, individual or firm,
submitting bid.

Corporations that have a corporate seal should include it on the bid.
b. Name of individual or representative submitting bid and position or title held on behalf of the bidder.
c. Name, signature, and position or title of witness.
d. Completed attestation by Notary Public
Note: Signer, Witness and Notary Public must be different individuals.
The bid shall not contain any unauthorized additions, deletions, or conditional bids.
The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a
contract pursuant to an award.
THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE
PLACED IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED IN
THE NCDOT DIVISION 14 OFFICE, LOCATED AT 253 Webster Road, by 2:00 PM on, Tuesday,
June 23, 2015.
The sealed bid must display the following statement on the front of the sealed envelope:

QUOTATION FOR DNO00195 — BRIDGE # 200 OVER COVE CREEK, TO BE OPENED AT 2:00 PM

12.

ON, Tuesday, June 23, 2015.

If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope
shall be addressed as follows:
N. C. DEPARTMENT OF TRANSPORTATION
ATTN: Jeffrey E. Alspaugh


mailto:DÇintDivisionCONTRACTS@NCDOT.GOV

DN00195 5 Polk

253 Webster Road
Sylva, NC 28779

OPTIONAL COMPUTER BID PREPARATION:
1. Allinstructions given above for completing and returning TRADITIONAL PAPER BIDS apply, except
as modified by the provision “Computer Bid Preparation (Optional)”, if applicable.

Expedite software necessary for electronic bid preparation may be downloaded from the Connect NCDOT
website at: https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx

2.



https://connect.ncdot.gov/letting/Pages/EBS-Information.aspx
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PROJECT SPECIAL PROVISIONS

GENERAL

COMPUTER BID PREPARATION WITH EMAIL (OPTIONAL):
(3-4-14) 102 SPD 01-050B

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by means of a
personal computer. For electronic bid preparation the Contractor shall download the Expedite program
from the NCDOT “Project Letting” website. Then download the appropriate .ebs electronic file of line
items and quantities unique to each project from the Division’s website.

The only entries into the program which will be permitted by the Bidder are the appropriate unit or lump
sum prices for those items which must be bid in order to provide a complete bid for the project, and any
MBE/WBE or DBE participation in the appropriate section of the Expedite program. When these entries
have been made, the program will automatically prepare a complete set of itemized proposal sheets which
will include the amount bid for the various items and the total amount bid for the project in addition to the
unit or lump sum prices bid. The computer generated itemized proposal sheets shall be printed and signed
by a duly authorized representative in accordance with Subarticle 102-8(A)(8). This set of itemized
proposal sheets, when submitted together with the appropriate proposal, will constitute the bid and shall
be delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO
BIDDERS. If the Bidder submits his bid on computer generated itemized proposal sheets, bid prices shall
not be written on the itemized proposal sheets bound in the proposal. The computer generated itemized
proposal sheets (.ebs bid file) may also be copied to a compact disk (CD) furnished by the Contractor and
shall be submitted to the Department with the bid or emailed to the Division Proposals Engineer at the
time of Letting.

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized proposal
sheets and those contained on the CD or email attachment furnished by the Contractor, the unit or lump
sum prices submitted on the printed and signed itemized proposal sheets shall prevail.

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids except that
a bid may be submitted on computer generated itemized proposal sheets in which case the entries on the
itemized proposal sheets will not be required to be in ink. Changes to any entry on the computer
generated itemized proposal sheets shall be made in accordance with requirement Number (6) of the
INSTRUCTIONS TO BIDDERS. When the computer generated itemized proposal sheets are not signed
and received with the proposal, the bid will be considered irregular.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(8-15-00) (Rev. 12-18-07) 108 SP1GO7 A

The date of availability for this contract is April 15, 2016, except that work in jurisdictional waters and
wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is
held as stipulated in the permits contained elsewhere in this proposal. This delay in availability has been
considered in determining the contract time for this project.

The completion date for this contract is June 30, 2017.

Except where otherwise provided by the contract, observation periods required by the contract will not be
a part of the work to be completed by the completion date and/or intermediate contract times stated in the
contract. The acceptable completion of the observation periods that extend beyond the final completion
date shall be a part of the work covered by the performance and payment bonds.
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The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day. These
liquidated damages will not be cumulative with any liquidated damages which may become chargeable
under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1G13 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation and/or
Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor will be required
to complete all work included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is April 15, 2016.
The completion date for this intermediate contract time is September 12, 2016.

The liquidated damages for this intermediate contract time are Five Hundred Dollars ($ 500.00) per
calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final
inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will
assume responsibility for the maintenance of all work except Planting, Reforestation and/or Permanent
Vegetation Establishment. The Contractor will be responsible for and shall make corrections of all
damages to the completed roadway caused by his planting operations, whether occurring prior to or after
placing traffic through the project.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14 B

The Contractor shall not narrow or close a lane of traffic on SR 1142, detain and /or alter the traffic flow
on or during holiday weekends, special events, or any other time when traffic is unusually heavy,
including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.
2. For New Year's Day, between the hours of 4:00 PM December 31st and 7:00 AM January 2nd.

If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 7:00 AM the
following Tuesday.

3. For Easter, between the hours of 4:00 PM Thursday and 7:00 AM Monday.
4, For Memorial Day, between the hours of 4:00 PM Friday and 7:00 AM Tuesday.
5. For Independence Day, between the hours of 4:00 PM the day before Independence Day and

7:00 AM the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours of
4:00 PM the Thursday before Independence Day and 7:00 AM the Tuesday after Independence
Day.
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6. For Labor Day, between the hours of 4:00 PM Friday and 7:00 AM Tuesday.
7. For Thanksgiving Day, between the hours of 4:00 PM Tuesday and 7:00 AM Monday.
8. For Christmas, between the hours of 4:00 PM the Friday before the week of Christmas Day and

7:00 AM the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day,
Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures
are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to
install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required to
complete the removal of all traffic control devices for lane closures according to the time restrictions
stated herein and place traffic in the existing traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour.

PERMANENT VEGETATION ESTABLISHMENT:

(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period between
initial vegetation planting and final project acceptance, perform all work necessary to establish permanent
vegetation on all erodible areas within the project limits, as well as, in borrow and waste pits. This work
shall include erosion control device maintenance and installation, repair seeding and mulching,
supplemental seeding and mulching, mowing, and fertilizer topdressing, as directed. All work shall be
performed in accordance with the applicable section of the 2012 Standard Specifications. All work
required for initial vegetation planting shall be performed as a part of the work necessary for the
completion and acceptance of the Intermediate Contract Time (ICT). Between the time of ICT and Final
Project acceptance, or otherwise referred to as the vegetation establishment period, the Department will
be responsible for preparing the required National Pollutant Discharge Elimination System (NPDES)
inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has been
achieved at an 80% vegetation density (the amount of established vegetation per given area to stabilize
the soil) and no erodible areas exist within the project limits, the Contractor will be notified to remove the
remaining erosion control devices that are no longer needed. The Contractor will be responsible for, and
shall correct any areas disturbed by operations performed in permanent vegetation establishment and the
removal of temporary erosion control measures, whether occurring prior to or after placing traffic on the
project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be made at
contract unit prices for the affected items. Work required that is not represented by contract line items
will be paid in accordance with Articles 104-7 or 104-3 of the 2012 Standard Specifications. No
additional compensation will be made for maintenance and removal of temporary erosion control items.
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CONSTRUCTION MORATORIUM:
(7-15-14) SP1 G18A

No in-water work or land disturbance within the 25 ft wide buffer zone will be allowed from October 15,
2016 through April 15, 2017 of any year.

NO MAJOR CONTRACT ITEMS:
(2-19-02) (Rev. 8-21-07) 104 SP1G31

None of the items included in this contract will be major items.

NO SPECIALTY ITEMS:
(7-1-95) 108-6 SP1G34

None of the items included in this contract will be specialty items (see Article 108-6 of the 2012 Standard
Specifications).

FUEL PRICE ADJUSTMENT:

(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 2.0563 per gallon. Where any of the following are
included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/lCY 0.29
Borrow Excavation Gal/lCY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/sY 0.245

Concrete Shoulders Adjacentto " Pavement Gal/SY 0.245
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-19-15) 1082 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of Funds
Termination of Contracts included elsewhere in this proposal. The Department of Transportation's
schedule of estimated completion progress for this project as required by that Standard Special Provision
is as follows:

2016 (7/01/15 - 6/30/16) 51 % of Total Amount Bid
2017 (7/01/16 - 6/30/17) 49 9% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of the
2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's progress
schedule over the progress as shown above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE
(DIVISIONS):

(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in whole or in
part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not be used
to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being used to
meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or WBE used as a
replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but not
greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming the
Contractor's approved, committed MBE and WBE participation along with a listing of the committed
MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned Business
Enterprise through the North Carolina Unified Certification Program.
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Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials or supplies required for the performance of the contract are bought, kept in stock, and
regularly sold to the public in the usual course of business. A regular dealer engages in, as its principal
business and in its own name, the purchase and sale or lease of the products in question. A regular dealer
in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep such products in
stock, if it owns and operates distribution equipment for the products. Brokers and packagers are not
regarded as manufacturers or regular dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides comprehensive
services and information to applicants for MBE/WBE certification. The MBE/WBE program follows the
same regulations as the federal Disadvantaged Business Enterprise (DBE) program in accordance with 49
CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to MBE
and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/files/DBE-1S.xIs

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Repl
acement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval%20For
m%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form acts as
a written joint check agreement among the parties providing full and prompt disclosure of the expected
use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%
20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20a%20Su
bcontractor.pdf


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on a
project that will meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-
WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the work
areas where MBEs and WBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Com
parison%20Example.xIs

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business Enterprises
are established for this contract:

(A) Minority Business Enterprises 2.0 %

1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBES participate in at least the percent of the contract as
set forth above as the MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs
during the performance of the contract. Any MBE participation obtained shall be
reported to the Department.

(B) Women Business Enterprises 2.0 %

@ If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBES participate in at least the percent of the contract as
set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBES
during the performance of the contract. Any WBE participation obtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that are
certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the Directory
as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively. The Directory
can be found at the following link. https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the firm’s
capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use during
the life of the contract. Only those identified to meet the MBE goal and the WBE goal will be considered
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committed, even though the listing shall include both committed MBE/WBE subcontractors and
additional MBE/WBE subcontractors. Any additional MBE/WBE subcontractor participation submitted
at the time of bid will be used toward overall race-neutral goals. Only those firms with current MBE and
WABE certification at the time of bid opening will be acceptable for listing in the bidder's submittal of
MBE and WBE participation. The Contractor shall indicate the following required information:

(A) If either the MBE or WBE goal is more than zero,

@ Bidders, at the time the bid proposal is submitted, shall submit a listing of MBE/WBE
participation, including the names and addresses on Listing of MBE and
WBE Subcontractors contained elsewhere in the contract documents in order for the bid
to be considered responsive. Bidders shall indicate the total dollar value of the MBE and
WABE participation for the contract.

2 If bidders have no MBE or WBE participation, they shall indicate this on the Listing of
MBE and WBE Subcontractors by entering the word “None” or the number “0.” This
form shall be completed in its entirety. Blank forms will not be deemed to represent
zero participation. Bids submitted that do not have MBE and WBE participation
indicated on the appropriate form will not be read publicly during the opening of bids.
The Department will not consider these bids for award and the proposal will be rejected.

3 The bidder shall be responsible for ensuring that the MBE/WBE s certified at the time of
bid by checking the Directory of Transportation Firms. If the firm is not certified at the
time of the bid-letting, that MBE’s or WBE’s participation will not count towards
achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE Subcontractors
are not required for the zero goal, however any MBE or WBE participation that is achieved
during the project shall be reported in accordance with requirements contained elsewhere in the
special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the firm is
responsible for meeting the goals or making good faith efforts to meet the goals, just like any other
bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals by virtue of the
work it performs on the contract with its own forces. However, all the work that is performed by the
MBE or WBE bidder and any other similarly certified subcontractors will count toward the goal. The
MBE or WBE bidder shall list itself along with any MBE or WBE subcontractors, if any, in order to
receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%. A WBE bidder
puts in a bid where they will perform 40% of the contract work and have a WBE subcontractor which will
perform another 5% of the work. Together the two WBE firms submit on the Listing of MBE and WBE
Subcontractors a value of 45% of the contract which fulfills the WBE goal. The 8% MBE goal shall be
obtained through MBE participation with MBE certified subcontractors or documented through a good
faith effort. It should be noted that you cannot combine the two goals to meet an overall value. The two
goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of MBE/WBE
Subcontractors just as a non-MBE/WBE bidder would.
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Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the MBE
and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE in the contract.
This documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the sixth
calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or an official state
holiday. In that situation, it is due in the office of the Engineer no later than 12:00 noon on the next
official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used toward
the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), the
MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the lack of this
participation drops the commitment below either the MBE or WBE goal, the Contractor shall submit
evidence of good faith efforts for the goal not met, completed in its entirety, to the Engineer no later than
12:00 noon of the eighth calendar day following opening of bids, unless the eighth day falls on Saturday,
Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no later than
12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest responsive
bidder shall submit to the Department documentation of adequate good faith efforts made to reach that
specific goal(s).

One complete set and 2 copies of this information shall be received in the office of the Engineer no later
than 12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on
Saturday, Sunday or an official state holiday. In that situation, it is due in the office of the Engineer no
later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be acceptable to
submit a representative letter along with a distribution list of the firms that were solicited. Documentation
of MBE/WBE quotations shall be a part of the good faith effort submittal. This documentation may
include written subcontractor quotations, telephone log notations of verbal quotations, or other types of
guotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve the
goal which, by their scope, intensity, and appropriateness, could reasonably be expected to obtain
sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder actively and
aggressively sought MBE/WBE participation. Mere pro forma efforts are not considered good faith
efforts.
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a bidder
has made. Listed below are examples of the types of actions a bidder will take in making a good faith
effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it intended to be a
mandatory checklist.

(A)

(B)

(©)

(D)

(E)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the NCDOT
Directory of Transportation Firms) the interest of all certified MBES/WBEs who have the
capability to perform the work of the contract. The bidder must solicit this interest within at least
10 days prior to bid opening to allow the MBES/WBEsS to respond to the solicitation. Solicitation
shall provide the opportunity to MBES/WBEs within the Division and surrounding Divisions
where the project is located. The bidder must determine with certainty if the MBES/WBEs are
interested by taking appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved.

1) Where appropriate, break out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the contract
MBE/WBE goals when the work to be sublet includes potential for MBE/WBE
participation (2" and 3" tier subcontractors).

Providing interested MBEs/WBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

@ Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with the
available MBE/WBE subcontractors and suppliers, so as to facilitate MBE/WBE
participation. Evidence of such negotiation includes the names, addresses, and telephone
numbers of MBES/WBES that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and
evidence as to why additional agreements could not be reached for MBES/WBEs
to perform the work.

2 A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and would take
a firm’s price and capabilities as well as contract goals into consideration. However, the
fact that there may be some additional costs involved in finding and using MBEs/WBES
is not in itself sufficient reason for a bidder’s failure to meet the contract MBE or WBE
goals, as long as such costs are reasonable. Also, the ability or desire of a prime
contractor to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidding contractors are not,
however, required to accept higher quotes from MBEs/WBEs if the price difference is
excessive or unreasonable.

Not rejecting MBES/WBESs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership in
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specific groups, organizations, or associates and political or social affiliations (for example, union
vs. non-union employee status) are not legitimate causes for the rejection or non-solicitation of
bids in the bidder’s efforts to meet the project goal.

(F) Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

(G) Making efforts to assist interested MBES/WBES in obtaining necessary equipment, supplies,
materials, or related assistance or services.

(H) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBEs/WBEs. Contact within 7 days from the bid
opening NCDOT’s Business Development Manager in the Business Opportunity and Work Force
Development Unit to give notification of the bidder’s inability to get MBE or WBE quotes.

M Any other evidence that the bidder submits which shows that the bidder has made reasonable
good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving the
MBE and WBE goals.

2 The bidders’ past performance in meeting the MBE and WBE goals.

3 The performance of other bidders in meeting the MBE and WBE goals. For example,
when the apparent successful bidder fails to meet the goals, but others meet it, you may
reasonably raise the question of whether, with additional reasonable efforts the apparent
successful bidder could have met the goals. If the apparent successful bidder fails to
meet the MBE and WBE goals, but meets or exceeds the average MBE and
WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder having
made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder, the Department
reserves the right to award the contract to the next lowest responsive bidder that can satisfy to the
Department that the MBE and WBE goals can be met or that an adequate good faith effort has been made
to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor may
appeal a determination of non-good faith made by the Goal Compliance Committee. If a contractor
wishes to appeal the determination made by the Committee, they shall provide written notification to the
Engineer. The appeal shall be made within 2 business days of notification of the determination of non-
good faith.
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Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals

(A)

(B)

(©)

(D)

(E)

(F)

Participation

The total dollar value of the participation by a committed MBE/WBE will be counted toward the
contract goal requirements. The total dollar value of participation by a committed MBE/WBE
will be based upon the value of work actually performed by the MBE/WBE and the actual
payments to MBE/WBE firms by the Contractor.

Joint Checks

Prior notification of joint check use shall be required when counting MBE/WBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall be in
accordance with the Department's Joint Check Procedures.

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE firm
may be counted toward the MBE contract goal requirement. The same holds for work that a
WBE subcontracts to another WBE firm. Work that a MBE subcontracts to a non-MBE firm
does not count toward the MBE contract goal requirement. Again, the same holds true for the
work that a WBE subcontracts to a non-WBE firm. If a MBE or WBE contractor or
subcontractor subcontracts a significantly greater portion of the work of the contract than would
be expected on the basis of standard industry practices, it shall be presumed that the MBE or
WBE is not performing a commercially useful function. The MBE/WBE may present evidence
to rebut this presumption to the Department. The Department's decision on the rebuttal of this
presumption may be subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may count
toward its contract goal requirement a portion of the total value of participation with the MBE or
WBE in the joint venture, that portion of the total dollar value being a distinct clearly defined
portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a MBE or WBE
regular dealer and 100 percent of such expenditures from a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers or regular dealers:

@ The fees or commissions charged by a MBE/WBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing bonds
or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
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reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site (but
not the cost of the materials and supplies themselves), provided the fees are determined to
be reasonable and not excessive as compared with fees customarily allowed for similar
services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBEs and
WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for execution of the
work of the contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the MBE/WBE shall
also be responsible with respect to materials and supplies used on the contract, for negotiating
price, determining quality and quantity, ordering the material and installing (where applicable)
and paying for the material itself. To determine whether a MBE/WBE is performing
a commercially useful function, the Department will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the contract is commensurate
with the work it is actually performing and the MBE/WBE credit claimed for its performance of
the work, and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is performing
a commercially useful function:

@ The MBE/WBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there shall not
be a contrived arrangement for the purpose of meeting the MBE or WBE goal.

2 The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

3 The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

()] The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE may
subcontract the work to another WBE firm, including an owner-operator who is certified
as a WBE. When this occurs, the MBE or WBE who subcontracts work receives credit
for the total value of the transportation services the subcontracted MBE or WBE provides
on the contract. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
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WBES), in order to fulfill the goal requirement. This, however, may not always be
possible due to the limitation of firms in the area. If the MBE or WBE firm shows a good
faith effort has been made to reach out to similarly certified transportation service
providers and there is no interest or availability, and they can get assistance from other
certified providers, the Engineer will not hold the prime liable for meeting the goal.

%) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including from
an owner-operator. The MBE/WBE who subcontracts the work to a non-MBE/WBE is
entitled to credit for the total value of transportation services provided by the non-
MBE/WBE subcontractor not to exceed the value of transportation services provided by
MBE/WBE-owned trucks on the contract. Additional participation by non-MBE/WBE
subcontractors receives credit only for the fee or commission it receives as a result of the
subcontract arrangement. The value of services performed under subcontract agreements
between the MBE/WBE and the Contractor will not count towards the MBE/WBE
contract requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the MBE/WBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from working
for others during the term of the lease with the consent of the MBE/WBE, so long as the
lease gives the MBE/WBE absolute priority for use of the leased truck. This type of
lease may count toward the MBE/WBE’s credit as long as the driver is under the
MBE/WBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute MBE
or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the
MBE/WBE for convenience. This includes, but is not limited to, instances in which the Contractor seeks
to perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a hon-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate. A MBE/WBE may
only be terminated after receiving the Engineer’s written approval based upon a finding of good cause for
the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer for
approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure, the
Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A) Performance Related Replacement
When a committed MBE is terminated for good cause as stated above, an additional MBE that
was submitted at the time of bid may be used to fulfill the MBE commitment. The same holds

true if a committed WBE is terminated for good cause, an additional WBE that was submitted at
the time of bid may be used to fulfill the WBE goal. A good faith effort will only be required for
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removing a committed MBE/WBE if there were no additional MBEs/WBEs submitted at the time
of bid to cover the same amount of work as the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work as
the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting the steps
taken. Such documentation shall include, but not be limited to, the following:

@ Copies of written notification to MBES/WBES that their interest is solicited in contracting
the work defaulted by the previous MBE/WBE or in subcontracting other items of work
in the contract.

2 Efforts to negotiate with MBES/WBEs for specific subbids including, at a minimum:

@) The names, addresses, and telephone numbers of MBES/WBEs who were
contacted.

(b) A description of the information provided to MBEs/WBESs regarding the plans
and specifications for portions of the work to be performed.

3 A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBES/WBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B) Decertification Replacement

@ When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the Department
will not require the Contractor to solicit replacement MBE/WBE participation equal to
the remaining work to be performed by the decertified firm. The participation equal to
the remaining work performed by the decertified firm will count toward the contract goal
requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor shall
take all necessary and reasonable steps to replace the MBE/WBE subcontractor with
another similarly certified MBE/WBE subcontractor to perform at least the same amount
of work to meet the MBE/WBE goal requirement. If a MBE/WBE firm is not found to
do the same amount of work, a good faith effort must be submitted to NCDOT (see A
herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be performed by
a committed MBE/WBE, the Contractor will not be required to seek additional participation. When the
Engineer makes changes that result in additional work to be performed by a MBE/WBE based upon the
Contractor’s commitment, the MBE/WBE shall participate in additional work to the same extent as the
MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact on
the contract amount, the Contractor shall seek additional participation by MBEs/WBES unless otherwise
approved by the Engineer.
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When the Engineer makes changes that result in an alteration of plans or details of construction, and a
portion or all of the work had been expected to be performed by a committed MBE/WBE, the Contractor
shall seek participation by MBEs/WBESs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of work that
the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek additional
participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by a
MBE/WBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit a
proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for use, their
certification type(s), the number of trucks owned by the firm, as well as the individual truck identification
numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish the
Engineer a copy of the agreement. The documentation shall also indicate the percentage (60% or 100%)
of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end of the
following month. Failure to submit this information accordingly may result in the following action:

(A) Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of other
entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified may
result in the disqualification of that contractor and any affiliate companies from further bidding until the
required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from being approved for
further work on future projects until the required information is submitted.
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Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be processed for
payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1G112C

Subsurface information is available on the structure portion of this project only.

LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or provide a
specific written description of the location in the locate request.

RESOURCE CONSERVATION AND ENV. SUSTAINABLE PRACTICES:
(5-21-13) (Rev. 5-19-15) 104-13 SP1 G118

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(3), and NCGS 136-28.8, it
is the objective of the Department to aid in the reduction of materials that become a part of our solid
waste stream, to divert materials from landfills, to find ways to recycle and reuse materials, to consider
and minimize, where economically feasible, the environmental impacts associated with agency land use
and acquisition, construction, maintenance and facility management for the benefit of the Citizens of
North Carolina.

To achieve the mission of reducing environmental impacts across the state, the Department is committed
to supporting the efforts to initiate, develop and use products and construction methods that incorporate
the use of recycled, solid waste products and environmentally sustainable practices in accordance with
Acrticle 104-13 of the Standard Specifications.

Report the quantities of reused or recycled materials either incorporated in the project or diverted from
landfills and any practice that minimizes the environmental impact on the project annually on the Project
Construction Reuse and Recycling Reporting Form. The Project Construction Reuse and Recycling
Reporting Form and a location tool for local recycling facilities are available at:
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-L ocations.aspx.
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Submit the Project Construction Reuse and Recycling Reporting Form by August 1 annually to
valuemanagementunit@ncdot.gov. For questions regarding the form or reporting, please contact the State
Value Management Engineer at 919-707-4810.

DOMESTIC STEEL.:
(4-16-13) 106 SP1 G120

Revise the 2012 Standard Specifications as follows:
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the following:

All steel and iron products that are permanently incorporated into this project shall be produced in the
United States except minimal amounts of foreign steel and iron products may be used provided the
combined material cost of the items involved does not exceed 0.1% of the total amount bid for the entire
project or $2,500, whichever is greater. If invoices showing the cost of the material are not provided, the
amount of the bid item involving the foreign material will be used for calculations. This minimal amount
of foreign produced steel and iron products permitted for use is not applicable to high strength fasteners.
Domestically produced high strength fasteners are required.

MAINTENANCE OF THE PROJECT:

(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2012 Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first sentence
of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last sentence of
the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to
the Engineer on the same day of the weekly inspection. Where damaged guardrail or guiderail is
repaired or replaced as a result of maintaining the project in accordance with this article, such repair or
replacement shall be performed within 7 consecutive calendar days of such inspection report.

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the last
paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary, except for
maintenance of guardrail/guiderail, as this work will be considered incidental to the work covered by the
various contract items. The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation
and Record Keeping will apply to authorized maintenance of guardrail/guiderail. Performance of weekly
inspections of guardrail/guiderail, and the damage reports required as described above, will be considered
to be an incidental part of the work being paid for by the various contract items.
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OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed in the
United States of America. No work shall be outsourced outside of the United States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, work,
services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in writing.

GIFTS FROM VENDORS AND CONTRACTORS:

(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any vendor
or contractor (i.e. architect, bidder, contractor, construction manager, design professional, engineer,
landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give favors to any State
employee of the Governor’s Cabinet Agencies (i.e. Administration, Commerce, Correction, Crime
Control and Public Safety, Cultural Resources, Environment and Natural Resources, Health and Human
Services, Juvenile Justice and Delinquency Prevention, Revenue, Transportation, and the Office of the
Governor). This prohibition covers those vendors and contractors who:

(A) Have a contract with a governmental agency; or
(B) Have performed under such a contract within the past year; or
© Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and contractors
are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the requirements and
prohibitions of the Executive Order to their agencies. Vendors and contractors should contact other State
Agencies to determine if those agencies have adopted Executive Order 24.

LIABILITY INSURANCE:
(5-20-14) SP1 G160

Revise the 2012 Standard Specifications as follows:

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second sentence
of the third paragraph:

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’
compensation insurance carrier, or a certificate of compliance issued by the Department of Insurance for
self-insured subcontractors, irrespective of whether having regularly in service fewer than three
employees.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting
sedimentation and turbidity of surface waters. Comply with the requirements herein regardless of



DN00195 25 Polk

whether or not a National Pollution discharge Elimination System (NPDES) permit for the work is
required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the Erosion
and Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life
of the contract.

(A)

(B)

(©)

(D)

Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor
to manage the Contractor and subcontractor operations, insure compliance with Federal, State and
Local ordinances and regulations, and manage the Quality Control Program.

Certified Foreman - Provide a certified, trained foreman for each construction operation that
increases the potential for soil erosion or the possible sedimentation and turbidity of surface
waters.

Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the
project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall
be Level Il and responsible for ensuring the erosion and sediment control/stormwater plan is
adequately implemented and maintained on the project and for conducting the quality control
program. The Certified Supervisor shall be on the project within 24 hours notice from initial
exposure of an erodible surface to the project’s final acceptance. Perform the following duties:

@ Manage Operations - Coordinate and schedule the work of subcontractors so that erosion
and sediment control/stormwater measures are fully executed for each operation and in a
timely manner over the duration of the contract.

@) Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the
work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

©) Attend all weekly or monthly construction meetings to discuss the findings of the
NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for the
Contractor’s temporary work not shown on the plans, such as, but not limited to
work platforms, temporary construction, pumping operations, plant and storage
yards, and cofferdams.

()] Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(9) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.
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(h) Fully perform and install erosion and sediment control/stormwater work prior to
any suspension of the work.

(1) Coordinate with Department, Federal, State and Local Regulatory agencies on
resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

()] Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any
location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that are
initialed and include the installation date of Best Management Practices. These
practices shall include temporary and permanent groundcover and be properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater
permit (NCS000250) outlines certain objectives and management measures pertaining to
construction activities. The permit references NCG010000, General Permit to Discharge
Stormwater under the NPDES, and states that the Department shall incorporate the
applicable requirements into its delegated Erosion and Sediment Control Program for
construction activities disturbing one or more acres of land. The Department further
incorporates these requirements on all contracted bridge and culvert work at jurisdictional
waters, regardless of size. Some of the requirements are, but are not limited to:

@) Control project site waste to prevent contamination of surface or ground waters
of the state, i.e. from equipment operation/maintenance, construction materials,
concrete washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids,
any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days, twice weekly for
construction related Federal Clean Water Act, Section 303(d) impaired streams
with turbidity violations, and within 24 hours after a significant rainfall event of
0.5 inch that occurs within a 24 hour period.

©) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation
Estimate website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review
by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging
areas.
® Maintain a log of turbidity test results as outlined in the Department's Procedure

for Monitoring Borrow Pit Discharge.

(9) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater Permit
NCS000250 requirements, and the applicable requirements of the General
Permit, NCG010000.

Q) Report violations of the NPDES permit to the Engineer immediately who will
notify the Division of Water Quality Regional Office within 24 hours of
becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits. The quality control program
shall:



DN00195 27 Polk

(B)

(©)

@) Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and
sediment control/stormwater certification.

(© Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES permit
for problem areas identified during the NPDES inspections.

()] Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section
basis.

(9) Use flocculants approved by state regulatory authorities where appropriate and
where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and sediment
control devices.

(i) Remove temporary erosion or sediment control devices when they are no longer
necessary as agreed upon by the Engineer.
()] The Contractor’s quality control and inspection procedures shall be subject to

review by the Engineer. Maintain NPDES inspection records and make records
available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed
herein during the respective construction activities to control erosion, prevent sedimentation and
follow permit provisions:

@ Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3 Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level Il
Foreman. This person shall be onsite whenever construction activities as described above are
taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple construction
activities on small bridge or culvert replacement projects. This request shall be approved by the
Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the
following erosion and sediment control/stormwater crew:

@ Seeding and Mulching

2 Temporary Seeding

3) Temporary Mulching

()] Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9 Rock ditch check/sediment dam installation
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(10)  Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute a Level 1l Foreman for
a Level I Installer, provided the Level 11 Foreman is not tasked to another crew requiring Level 11
Foreman oversight.

(D) Certified Designer - Include the certification number of the Level 11l Certified Designer on the
erosion and sediment control/stormwater component of all reclamation plans and if applicable,
the certification number of the Level 11l Certified Designer on the design of the project erosion
and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in certified
personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the ethical
responsibility to fully disclose any reprimand or dismissal of an employee resulting from improper testing
or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor,
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with the
issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order
for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to the
following:

(A) Failure to adequately perform the duties as defined within this certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

© Failure to fully perform environmental commitments as detailed within the permit conditions and
specifications.

(D) Demonstration of erroneous documentation or reporting techniques.

(E) Cheating or copying another candidate’s work on an examination.

() Intentional falsification of records.

(©)) Directing a subordinate under direct or indirect supervision to perform any of the above actions.

(H) Dismissal from a company for any of the above reasons.

0] Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.
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A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days after
receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on
the date specified on the certified notice. Failure to appeal within the time specified will result in a
waiver of all future appeal rights regarding the adverse action taken. The certificant will not be allowed
to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written examination
and any proficiency examination, at the conclusion of the specified suspension period, prior to having the
certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers
and Certified Designer will be incidental to the project for which no direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs (nephelometric
turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, lakes or reservoirs
designated as trout waters. For lakes and reservoirs not designated as trout waters, the turbidity shall not
exceed 25 NTUs. If the turbidity exceeds these levels due to natural background conditions, the existing
turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor shall do
all of the following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to natural
background conditions. If the background turbidity measurements exceed the standard, operation
of the pit and discharge can continue as long as the stream turbidity levels are not increased due
to the discharge.

© Measure and record the turbidity test results (time, date and sampler) at all defined sampling
locations 30 minutes after startup and at a minimum, one additional sampling of all sampling
locations during that 24-hour period in which the borrow pit is discharging.
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(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not brought
into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Standard Specifications, the
Contractor shall define the point at which the discharge enters into the State’s surface waters and the
appropriate sampling locations. Sampling locations shall include points upstream and downstream from
the point at which the discharge enters these waters. Upstream sampling location shall be located so that
it is not influenced by backwater conditions and represents natural background conditions. Downstream
sampling location shall be located at the point where complete mixing of the discharge and receiving
water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced into
jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the wetland surface
is observed, the dewatering activity will be suspended until turbidity levels in the stilling basin can be
reduced to a level where sediment deposition does not occur. Staining of wetland surfaces from
suspended clay particles, occurring after evaporation or infiltration, does not constitute sedimentation. No
activities shall occur in wetlands that adversely affect the functioning of a wetland. Visible sedimentation
will be considered an indication of possible adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test results,
time, date and name of sampler. Should the Department’s test results exceed those of the Contractor’s
test results, an immediate test shall be performed jointly with the results superseding the previous test
results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, available at
http://www.ncdot.gov/doh/operations/dp_chief _eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address water
quality standards. Tier | Methods include stilling basins which are standard compensatory BMPs. Other
Tier 1 methods are noncompensatory and shall be used when needed to meet the stream turbidity
standards. Tier Il Methods are also noncompensatory and are options that may be needed for protection
of rare or unique resources or where special environmental conditions exist at the site which have led to
additional requirements being placed in the DWQ’s 401 Certifications and approval letters, Isolated
Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s Environmental
Assessment for the specific site. Should the Contractor exhaust all Tier | Methods on a site exclusive of
rare or unique resources or special environmental conditions, Tier Il Methods may be required by
regulators on a case by case basis per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan and
develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of soil may
indicate a high potential for turbidity and should be avoided when dewatering into surface water is
proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:


http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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(®)] Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete all of line
32, the first sentence of the second paragraph and the first word of the second sentence of the second
paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

SUBLETTING OF CONTRACT:
(11-18-2014) 108-6 SP1 G186

Revise the 2012 Standard Specifications as follows:

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second sentence of
the first paragraph:

All requests to sublet work shall be submitted within 30 days of the date of availability or prior to
expiration of 20% of the contract time, whichever date is later, unless otherwise approved by the
Engineer.

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second sentence of the
fourth paragraph:

Purchasing materials for subcontractors is not included in the percentage of work required to be
performed by the Contractor. If the Contractor sublets items of work but elects to purchase material for
the subcontractor, the value of the material purchased will be included in the total dollar amount
considered to have been sublet.

DIVISION LET CONTRACT PREQUALIFICATION:
(07-01-14)(6-1-15) SPD 01-410

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime
Contractor prior to submitting a bid. Information regarding prequalification can be found at:
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx.

In addition, the prime contractor and/or subcontractor(s) shall be prequalified in the work code(s)
for which they identify as work items in the prime contractor’s construction progress schedule
that they will complete themselves. Any contractor identified as working outside their expertise
may be considered in default of contract.

CONTRACT PAYMENT AND PERFORMANCE BOND:
(01-30-14) 102-8,102-10 SPD 01-420

A performance bond in the amount of one hundred percent (100%) of the contract amount,
conditioned upon the faithful performance of the contract in accordance with specifications and
conditions of the contract is required for contracts of $500,000 or more. Such bond shall be


https://connect.ncdot.gov/business/Prequal/Pages/default.aspx
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solely for the protection of the North Carolina Department of Transportation and the State of
North Carolina.

A payment bond in the amount of one hundred percent (100%) of the contract amount,
conditioned upon the prompt payment for all labor or materials for which the Contractor, or his
subcontractors, are liable is required for Construction contracts greater than $500,000. The
payment bond shall be solely for the protection of persons or firms furnishing materials or
performing labor for this contract for which the Contractor is liable.

The successful bidder, within fourteen (14) days after notice of award, shall provide the
Department with a contract payment bond and a contract performance bond each in an amount
equal to 100 percent of the amount of the contract.
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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD II:
(9-17-02) (Rev. 1-17-12) 200 SP2 RO2A

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing
No. 200.02 of the 2012 Roadway Standard Drawings.

ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) (Rev. 4-21-15) 605, 609, 610, 650 SP6 RO1

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this article,
including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 £ 0.01
Oxidized or Milled Asphalt 0.06 £0.01
Concrete 0.08 £0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX FORMULA
ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last paragraph.
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Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the

NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%2
0Asphalt%20Approved%20L ist.pdf

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT#
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275F
PG 70-22 315°F 240 - 290°F
PG 76-22 335°F 260 - 310%F
A The mix temperature, when checked in the truck at the roadway, shall be within plus 15° and

minus 25° of the temperature specified on the JIMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the second
paragraph. Line 7, in the second sentence of the second paragraph, replace “275°F” with “275°F or
greater.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, replace the second sentence of
the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of the paving
operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL LIMITATIONS FOR
PRODUCING AND PLACING ASPHALT MIXTURES, replace Table 610-5 with the following:

TABLE 610-5
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature

B25.0B, C 35°F

119.0B,C,D 35°F

SF9.5A, S9.5B 40°F*
$9.5C, S12.5C 45°F*
S9.5D, S12.5D 50°F

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum

surface and air temperature shall be 50°F.

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth sentence of
the first paragraph replace “so as to overlap the top of the truck bed and” with “to”.


https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
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Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified

19.0 - - 100

12.5 100 100 80 - 100

9.50 75 - 100 75 - 100 55-80

4.75 25 -45 25-45 15-30

2.36 5-15 5-15 5-15

0.075 1.0-3.0 1.0-3.0 2.0-4.0
ASPHALT PAVER - FIXED AND MOBILE STRING LINE:
(10-21-03) (Rev. 1-17-12) 610 SP6 RO6B

A mobile string line consisting of a 30 to 40 foot long ski is required for the widening and resurfacing on
this project. A fixed string line is required for the new pavement construction on this project.

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-21-00) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be
as follows:

Asphalt Concrete Base Course Type B 25.0 4.4%
Asphalt Concrete Intermediate Course Type119.0 4.8%
Asphalt Concrete Surface Course Type S 4.75A 6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course TypeS9.5 6.0%
Asphalt Concrete Surface Course Type S 125 5.6%

The actual asphalt binder content will be established during construction by the Engineer within the limits
established in the 2012 Standard Specifications.

ASPHALT PLANT MIXTURES:
(7-1-95) 609 SP6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders made for
the purpose or with other equipment approved by the Engineer.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of the
2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 483.08 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on May 1, 2015.
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PAINTED GALVANIZED STEEL BEAM GUARDRAIL.:
(9-19-06) (Rev 4-19-11) SPD 8-800

Description
Install painted galvanized steel beam guardrail and anchor units at locations shown on the plans.
Materials

Refer to Division 10 of the 2012 Standard Specifications.

Item Section
Galvanizing 1076
Reflective Sheeting 1088-3

Guardrail materials shall meet the requirements of Section 1046 of the Standard Specifications
except that guardrail materials shall not be water quenched or treated with chromate conversion
coatings.

For painted Guardrail Anchor Units, Type 350, the Contractor may at his option, furnish any one
of the following guardrail anchor units or an approved equal.

Guardrail anchor unit (ET-2000) as manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:

Road Systems, Inc.

3616 Old Howard County Airport
Big Spring, Texas 79720
Telephone: 915-263-2435

Prior to installation the Contractor shall submit the following to the Engineer:
(A)  FHWA acceptance letter for each guardrail anchor unit certifying it meets the
requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of

the Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Article 105-2 of the Standard Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer.
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Painting shall be performed in accordance with the requirements of Section 1080 and
Section 442 of the Standard Specifications using System 4 as modified herein.

System 4 (Modified)
Acrylic Primer and Top Coats

Coat Material Mils Dry/Wet Mils Dry/Wet
Film Thickness Film Thickness
Minimum Maximum
Primer 1080-12 White 3.0 DFT 5.0 DFT
Stripe FS 34052 4.0 WFT 7.0 WFT
Green*
Topcoat  FS 34052 2.0 DFT 4.0 DFT
Green*
Total 5.0 DFT 9.0 DFT

*In accordance with Federal Standard 595 Colors.

Construction Methods

(A)

(B)

Preparation of Galvanized Beams and Hardware for Painting

Perform surface smoothing by removing or cleaning all zinc high spots, such as metal
drip line, by hand or power tools in accordance with SSPC SP 2 or 3. Level zinc material
flush with the surrounding plane without removing the base coating.

Abrasive sweep blasting shall be performed in accordance with Section 5.4.1 of
ASTM D6386. This section also provides a description of the abrasive blast material to
be used. The material and technique used will provide a stripping action to remove
corrosion products and to provide a rough surface profile while leaving base zinc layers
intact.

All surfaces of the blasted beams and hardware shall be blown down with clean
compressed air to provide a clean, dry surface for additional coating to be applied.

All surfaces shall be free of visible zinc oxides or zinc hydroxides.
1) Certification
Only SSPC QP-3 certified contractor shall shop paint guardrail material.
2 Shop Paint
Galvanized guardrail beams, both front and back, posts, anchor units and

hardware shall be shop painted within 8 hours after surface preparation except
paint bolt heads after installation.



Page 4 of 32

(C)  Repair of Damaged Coating

Repair damage occurring to the galvanized portion of the coating during shipment or
installation in accordance with Articles 1076-6 and 1080-9 of the Standard
Specifications. Repair damage occurring to the painted portion of the coating during
shipment or installation by applying 4.0 to 7.0 wet mils of topcoat with a brush or roller
and feather or taper this to be level with the surrounding areas.

(D)  Guardrail Installation

Install guardrail in accordance with Section 862, details in the plans, and details and
assembling instructions furnished by the manufacturer. Guardrail end delineation shall
be applied to the entire end section of all approach and trailing end sections.

(E)  Guardrail End Delineation

Guardrail end delineation is required on all approach and trailing end sections for both
temporary and permanent installations. Guardrail end delineation consists of yellow
reflective sheeting applied to the entire end section of the guardrail in accordance with
Article 1088-3 of the Standard Specifications and is incidental to the cost of the guardrail
anchor unit.

Measurement and Payment

Painted Steel Beam Guardrail and Painted Steel Beam Guardrail, Shop Curved will be
measured and paid in accordance with Article 862-6 of the Standard Specifications.

Painted Guardrail Anchor Units, Type will be measured and paid in accordance with
Acrticle 862-6 of the Standard Specifications.

Painted Steel Beam Guardrail Terminal Sections and Painted Additional Guardrail Posts will be
measured and paid in accordance with Article 862-6 of the Standard Specifications.

Such price and payment includes, but is not limited to, furnishing and erecting posts, offset
blocks, rail, terminal sections, miscellaneous hardware, and all other materials, field curving and
shop curving of the rail; excavation; furnishing and installing additional guardrail posts and
additional offset blocks; backfilling; fabrication; welding; painting, galvanizing; furnishing and
installing guardrail delineators and end delineation.



Payment will be made under:

Pay Item

Painted Galvanized Steel Beam Guardrail

Painted Galvanized Steel Beam Guardrail, Shop Curved
Painted Galvanized Guardrail Anchor Units, Type
Painted Galvanized Guardrail Terminal Section

Painted Galvanized Additional Guardrail Posts

Pay Unit
Linear Foot
Linear Foot
Each

Each

Each
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GUARDRAIL ANCHOR UNITS, TYPE 350 TL-2:
(10-21-08) (Rev. 8-16-11) 862 SP8 R64

Description

Furnish and install guardrail anchor units in accordance with the details in the plans, the
applicable requirements of Section 862 of the 2012 Standard Specifications, and at locations
shown in the plans.

Materials

The Contractor may at his option, furnish any one of the guardrail anchor units or approved
equal.

Guardrail anchor unit (ET-Plus) manufactured by:

Trinity Industries, Inc.

2525 N. Stemmons Freeway
Dallas, Texas 75207
Telephone: 800-644-7976

The guardrail anchor unit (SKT 350) as manufactured by:

Road Systems, Inc.

3616 Old Howard County Airport
Big Spring, Texas 79720
Telephone: 915-263-2435

Prior to installation the Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the
requirements of NCHRP Report 350, Test Level 2 in accordance with Article 106-2 of
the 2012 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard
Specifications.

No modifications shall be made to the guardrail anchor unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the
plans, and details and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting



Page 7 of 32

applied to the entire end section of the guardrail in accordance with Article 1088-3 of the
2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit.

Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail Anchor Units, Type 350 TL-2 Each
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MATERIALS:
(2-21-12) (Rev. 5-19-15) 1000, 1002, 1005, 1018, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 RO1

Revise the 2012 Standard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first paragraph
with the following:

Type IL, IP, IS or IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

If any change is made to the mix design, submit a new mix design (with the exception of an approved
pozzolan source change).

If any major change is made to the mix design, also submit new test results showing the mix design
conforms to the criteria. Define a major change to the mix design as:

@ A source change in coarse aggregate, fine aggregate or cement.
2 A pozzolan class or type change (e.g. Class F fly ash to Class C fly ash).

3) A guantitative change in coarse aggregate (applies to an increase or decrease greater than 5%),
fine aggregate (applies to an increase or decrease greater than 5%), water (applies to an increase
only), cement (applies to a decrease only), or pozzolan (applies to an increase or decrease greater
than 5%).

Use materials which do not produce a mottled appearance through rusting or other staining of the finished
concrete surface.

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), Materials, line 8;
and Page 10-18, Article 1002-2, MATERIALS, line 9, add the following to the table of item references:

Item Section
Type IL Blended Cement 1024-1

Page 10-1, Subarticle 1000-3(A), Composition and Design, lines 25-27, replace the second paragraph
with the following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly ash to each
pound of cement replaced.

Page 10-2, Subarticle 1000-3(A), Composition and Design, lines 12-21, delete the third paragraph
through the sixth paragraph beginning with “If any change is made to the mix design, submit...” through
“...(applies to a decrease only).”
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Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

Consistency Max.

Maximum Water-Cement Ratio Cement Content

a . Slump
s 38 s > . . Non Air-
[=) 5 E = _ on
3 ] S g > A'rCE:é:z,lged Entrained ks e Vibrated Non- Vibrated
58 £&¢d Concrete £ §E
© = ? Rounded AAngL:Leir Rounded AAngL:La_r s = s Min M Min M
Aggregate ggte Aggregate ge%[e n. ax. n. ax.
Units psi inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
A'Q?r::p 4,500 0.381 0.426 - - 15 - 639 715 - -
5-7 dry
Drilled Pier 4,500 - - 0.450 0.450 - 7-9 - - 640 800
wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 -
15
machine-
placed
B 2,500 0.488 0.567 0.559 0.630 25 4 508 - 545 -
harlld—
placed
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - -
Flowable
. 150 max. Flow-
e ;,I;tlamg 2t 56 days as needed as needed as needed as needed - able - - 40 100
Flowable
Fill 125 as needed as needed as needed as needed - F;E;/:' - - 100 ne:(sje d
non-excavatable
4,500 )
design, 1}5 slip
Pavement  field 0559  0.559 - - o - 526 - - -
650 3.0 hand
flexural, place
design only
Precast Tsiﬁ ded ded 6 as as as as as
recas 1 0%7?1 as neede a neece ) . needed needed needed needed needed
See
Prestress per See Table Table - - 8 - 564 % - -

contract 1078-1 needed

1078-1

Page 10-6, Subarticle 1000-4(1), Use of Fly Ash, lines 36-2, replace the first paragraph with the
following:

Fly ash may be substituted for cement in the mix design up to 30% at a rate of 1.0 Ib of fly ash to each
pound of cement replaced. Use Table 1000-1 to determine the maximum allowable water-cementitious
material (cement + fly ash) ratio for the classes of concrete listed.

Page 10-7, Table 1000-3, MAXIMUM WATER-CEMENTITIOUS MATERIAL RATIO, delete the
table.

Page 10-7, Article 1000-5, HIGH EARLY STRENGTH PORTLAND CEMENT CONCRETE, lines
30-31, delete the second sentence of the third paragraph.
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Page 10-19, Article 1002-3, SHOTCRETE FOR TEMPORARY SUPPORT OF EXCAVATIONS,
line 30, add the following at the end of Section 1002:

H) Handling and Storing Test Panels

Notify the Area Materials Engineer when preconstruction or production test panels are made
within 24 hours of shooting the panels. Field cure and protect test panels from damage in
accordance with ASTM C1140 until the Department transports panels to the Materials and Tests
Regional Laboratory for coring.
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace with the

DNO00195
following:

Std.
Size #

4
467M
5

57
5’M
6M
67
78M
14M

9
ABC

ABC
(M)
Light-
Em_@:”o

2 172"

90-

100 100

100 100

- 100

- 100

- 100

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

3/4"

0-15

35-
70
20-
55

100

100

Percentage of Total by Weight Passing

172"

100

3/8"

0-5

0-30

0-20

20-
55

100

100

100

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

#4

0-5

0-10

0-10

#8

0-5

0-15

5-20

0-20

#10

#16

0-8

0-10

#40

#200

0-2.5

Remarks

Asphalt Plant Mix
Asphalt Plant Mix

AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST
AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains

Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Concrete

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST
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Page 10-40, Tables 1018-1 and 1018-2, PIEDMONT, WESTERN AND COASTAL AREA
CRITERIA FOR ACCEPTANCE OF BORROW MATERIAL, under second column in both tables,
replace second row with the following:

Acceptable, but not to be used in the top 3 ft of embankment or backfill
Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is limited to
between 5 and 12% by weight and the constituents shall be interground. Class F fly ash can replace a
portion of Type IL blended cement and shall be replaced as outlined in Subarticle 1000-4(1) for Portland
cement. For mixes that contain cement with alkali content between 0.6% and 1.0% and for mixes that
contain a reactive aggregate documented by the Department, use a pozzolan in the amount shown in
Table 1024-1.

Page 10-46, Table 1024-1, POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE,
replace with the following:

TABLE 1024-1
POZZOLANS FOR USE IN PORTLAND CEMENT CONCRETE
Pozzolan Rate
20% - 30% by weight of required cement content
Class F Fly Ash with 1.0 Ib Class F fly ash per Ib of cement replaced
Ground Granulated Blast 35%-50% by weight of required cement content
Furnace Slag with 1.0 Ib slag per Ib of cement replaced
4%-8% by weight of required cement content

Microsilica with 1.0 Ib microsilica per Ib of cement replaced

Page 10-47, Subarticle 1024-3(B), Approved Sources, lines 16-18, replace the second sentence of the
second paragraph with the following:

Tests shall be performed by AASHTO’s designated National Transportation Product Evaluation Program
(NTPEP) laboratory for concrete admixture testing.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1, DESCRIPTION, lines 7-8, delete the first sentence of the second paragraph
and replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2, HANDLING AND STORING, line 17, replace “mechanically stabilized
earth (MSE) wall faces” with “temporary wall faces”.

Page 10-73, Article 1056-4, GEOTEXTILES, line 33, add the following after the first sentence in the
second paragraph:

Geotextiles will be identified by the product name printed directly on the geotextile. When geotextiles
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are not marked with a product name or marked with only a manufacturing plant identification code,
geotextiles will be identified by product labels attached to the geotextile wrapping. When identification is
based on labels instead of markings, unwrap geotextiles just before use in the presence of the Engineer to
confirm that the product labels on both ends of the outside of the geotextile outer wrapping match the
labels affixed to both ends of the inside of the geotextile roll core. Partial geotextile roles without the
product name printed on the geotextile or product labels affixed to the geotextile roll core may not be
used.

Page 10-74, Table 1056-1, GEOTEXTILE REQUIREMENTS, replace with the following:

TABLE 1056-1
GEOTEXTILE REQUIREMENTS
Requirement

Property Type 1 Type 2 Type 3° Type 4 Type 5° Test
Typical Shoulder Under Temporary Soail Temporary =~ Method
Application Drains Rip Rap Silt Fence  Stabilization Walls
(E,'I%”?&a“cog) > 50% > 50% <25% < 50% <sow  AolY
St
Tear Strength Table 1°, Table 1°, ] Table 1°, ) ASTM
(MD & CD) Class 3 Class 1 Class 3 D4533
Puncture ASTM
Strength i D6241
2,400 Ib/ft°
Ultimate Tensile (unl_ess ASTM
Strength - - - - required D4595
(MD & CD) otherwise in
the contract)
Permittivity 0.20 sec™® '3219'\4
Apparent Table 2, ASTM
Opening Size 1.5%.t0 50% Table 7° Table 5° 0.60 mm" D4751
UV Stabilit in Situ Soil
NIty Passing No. 200% .G ASTM
(Retained 70%
D4355
Strength)

Minimum roll width of 36" required.
Minimum roll width of 13 ft required.
MARY per Article 1056-3.
AASHTO M 288.

US Sieve No. per AASHTO M 92.
Maximum average roll value.

After 500 hours of exposure.

GmMmooOw>

Page 10-74, Article 1056-5, GEOCOMPOSITES, lines 7-8, replace the first sentence with the
following:

Provide geocomposite drain strips with a width of at least 12" and Type 1 geotextiles attached to drainage
cores that meet Table 1056-2.
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace the first two sentences
with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof load testing
will only be required for new casting designs during the design process, and conformance to M306
loading (40,000 Ibs.) will be required only when noted on the design documents.

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the following:
TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design
Property Compressive Strength

28 Day Design
Compressive

. Strength
6,000 psi or less greater than 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4, INSPECTION AND SAMPLING, lines 18-22, replace (B), (C) and (D)
with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole Immersion
Test.

© At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as specified
in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product has been
tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A), Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. It may be used to patch
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A), Classifications, lines 4-7, delete the second and third sentences of
the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B), Requirements, lines 26-30, replace the second paragraph with the
following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and other
fixtures in hardened concrete, the manufacturer shall submit test results showing that the bonding system
will obtain 125% of the specified required yield strength of the fixture. Furnish certification that, for the
particular bolt grade, diameter and embedment depth required, the anchor system will not fail by adhesive
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Page 10-163, Table 1081-1, PROPERTIES OF MIXED EPOXY RESIN SYSTEMS, replace with the

failure and that there is no movement of the anchor bolt. For certification and anchorage, use 3,000 psi as
the minimum Portland cement concrete compressive strength used in this test. Use adhesives that meet
Section 1081.

temperature application, setting time, shelf life, pot life, shear strength and compressive strength.
following:

List the properties of the adhesive on the container and include density, minimum and maximum

DNO00195

TABLE 1081-1
PROPERTIES OF MIXED EPOXY RESIN SYSTEMS

Property Typel Type 2 Type 3 Type Type Type Type 5
3A 4A 4B
Viscosity-Poises at 77°F + 2°F Gel 10-30 25-75 Gel 40-150 40-150 1-6
Spindle No. - 3 4 -- 4 4 2
Speed (RPM) - 20 20 -- 10 10 50
Pot Life (Minutes) 20-50 30-60 20-50 5-50 40-80 40-80 20-60

Minimum Tensile Strength at 1,500 2,000 4,000 4,000 1,500 1,500 4,000
7 days (psi)

Tensile Elongation at 7 days (%) =~ 30 min. 30 min. 2-5 2-5 5-15 5-15 2-5

Min. Compressive Strength of 3,000 4,000- 6,000- 6,000 3,000 3,000 6,000

2". mortar cubes at 24 hours (Neat) (Neat)
Min. Compressive Strength of 5,000 - - - - 5,000 -
2" mortar cubes at 7 days (Neat)
Maximum Water Absorption (%) 15 1.0 1.0 15 1.0 1.0 1.0

Min. Bond Strength Slant Shear 1,500 1,500 2,000 2,000 1,500 1,500 1,500
Test at 14 days (psi)
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Page 10-164, Subarticle 1081-1(E), Prequalification, lines 31-33, replace the second sentence of the
first paragraph with the following:

Manufacturers choosing to supply material for Department jobs must submit an application through the
Value Management Unit with the following information for each type and brand name:

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237” with “the specifications”.

Page 10-165, Subarticle 1081-1(E), Prequalification, line 9-10, delete the second sentence of the last
paragraph.

Page 10-165, Subarticle 1081-1(F), Acceptance, line 14, in the first sentence of the first paragraph
replace “Type 17 with “Type 3.

Page 10-169, Subarticle 1081-3(G), Anchor Bolt Adhesives, delete this subarticle.

Page 10-170, Article 1081-3, HOT BITUMEN, line 9, add the following at the end of Section 1081:
1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A) General

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid adherence
to traffic markers to the surface of pavement.

Type Il — Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is recommended for
adherence of traffic markers to pavement surfaces when rapid set is not required.

Type 111 — Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid setting
adhesive, due to its low viscosity, is appropriate only for use with embedded traffic markers.

Type 1V — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C) Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.

(D) Prequalification

Refer to Subarticle 1081-1(E).

(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2, STEEL SHEET PILES, lines 37-38, replace first paragraph with the
following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or ASTM
AB90 unless otherwise required by the plans. Steel sheet piles shall be coated as required by the plans.
Galvanized sheet piles shall be coated in accordance with Section 1076. Metallized sheet piles shall be
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metallized in accordance to the Project Special Provision “Thermal Sprayed Coatings (Metallization)”
with an 8 mil, 99.9% aluminum alloy coating and a 0.5 mil seal coating. Any portion of the metallized
sheet piling encased in concrete shall receive a barrier coat. The barrier coat shall be an approved
waterborne coating with a low-viscosity which readily absorbs into the pores of the aluminum thermal
sprayed coating. The waterborne coating shall be applied at a spreading rate that results in a theoretical
1.5 mil dry film thickness. The manufacturer shall issue a letter of certification that the resin chemistry of
the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and suitable for
tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1), Epoxy, lines 18-24, replace with the following:
The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type Il, Standard
Setting. Use Type Il when the pavement temperature is above 60°F or per the manufacturer’s
recommendations whichever is more stringent. Use Type | when the pavement temperature is between
50°F and 60°F or per the manufacturer’s recommendations whichever is more stringent. Epoxy adhesive
Type |, Cold Set, may be used to attach temporary pavement markers to the pavement surface when the
pavement temperature is between 32°F and 50°F or per the manufacturer’s recommendations whichever
is more stringent.

Page 10-175, Subarticle 1086-2(E), Epoxy Adhesives, line 27, replace “Section 1081” with “Article
1081-4”.

Page 10-177, Subarticle 1086-3(E), Epoxy Adhesives, line 22, replace “Section 1081” with “Article
1081-4”.

Page 10-179, Subarticle 1087-4(A), Composition, lines 39-41, replace the third paragraph with the
following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm lead.

Page 10-180, Subarticle 1087-4(B), Physical Characteristics, line 8, replace the second paragraph with
the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 and 23 USC § 109(r).

Page 10-181, Subarticle 1087-7(A), Intermixed and Drop-on Glass Beads, line 24, add the following
after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, without
crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected, the sample shall
be crushed and repeat the test using X-ray Fluorescence. If the X-ray Fluorescence test shows more than
a LOD of 5 ppm, test the beads using United States Environmental Protection Agency Method 6010B,
6010C or 3052 for no more than 75 ppm arsenic or 200 ppm lead.
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Page 10-204, Table 1092-3 MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC
GRADE A, replace with the following:
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TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation Entrance 2 E o o o Fluorescent Fluorescent
Angle, degrees Angle, § o S & @  YellowGreen Yellow

’ degrees > O

0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48
1.0 30.0 45 34 45 9 2 36 27

SELECT MATERIAL, CLASS I, TYPE 3:

(1-17-12)

Revise the 2012 Standard Specifications as follows:

1016, 1044

Page 10-39, Article 1016-3, CLASS 111, add the following after line 14:

Type 3 Select Material

SP10 R05

Type 3 select material is a natural or manufactured fine aggregate material meeting the following
gradation requirements and as described in Sections 1005 and 1006:

Percentage of Total by Weight Passing

3/8"

#4

#8

#16

#30

#50

#100

#200

100

95-100

65-100

35-95

15-75

5-35

0-25

0-8

Page 10-39, Article 1016-3, CLASS 111, line 15, replace “either type” with “Type 1, Type 2 or

Type 3”.

Page 10-62, Article 1044-1, line 36, delete the sentence and replace with the following:

Subdrain fine aggregate shall meet Class 111 select material, Type 1 or Type 3.

Page 10-63, Article 1044-2, line 2, delete the sentence and replace with the following:

Subdrain coarse aggregate shall meet Class V select material.
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SHOULDER AND SLOPE BORROW:
(3-19-13) 1019 SP10 R10

Use soil in accordance with Section 1019 of the 2012 Standard Specifications. Use soil consisting of
loose, friable, sandy material with a PI greater than 6 and less than 25 and a pH ranging from 5.5 to 7.0.

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional limestone is
provided in accordance with the application rates shown in Table 1019-1A. Soil type is identified during
the soil analysis. Soils with a pH above 7.0 require acidic amendments to be added. Submit proposed
acidic amendments to the Engineer for review and approval. Soils with a pH below 4.0 or that do not
meet the PI requirements shall not be used.

pH TEST Sandy Soils Silt Loam Soils Clay Loam Soils
RESULT Additional Rate Additional Rate Additional Rate
(Ibs. / Acre) (Ibs. / Acre) (Ibs. / Acre)
4.0-4.4 1,000 4,000 6,000
45-4.9 500 3,000 5,000
50-54 NA 2,000 4,000

Note: Limestone application rates shown in this table are in addition to the standard rate of 4000 Ibs. /
acre required for seeding and mulching.

No direct payment will be made for providing additional lime or acidic amendments for Ph adjustment.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z-2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this contract
as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the amount
of allotments made to the Department of Transportation by the Director for the estimated payments for
transportation project contract work to be performed in the appropriation fiscal year. The allotments shall
be multiyear allotments and shall be based on estimated revenues and shall be subject to the maximum
contract authority contained in General Statute 143C-6-11(c). Payment for transportation project work
performed pursuant to contract in any fiscal year other than the current fiscal year is subject to
appropriations by the General Assembly. Transportation project contracts shall contain a schedule of
estimated completion progress, and any acceleration of this progress shall be subject to the approval of
the Department of Transportation provided funds are available. The State reserves the right to terminate
or suspend any transportation project contract, and any transportation project contract shall be so
terminated or suspended if funds will not be available for payment of the work to be performed during
that fiscal year pursuant to the contract. In the event of termination of any contract, the contractor shall
be given a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance with
Subarticle 108-13(E) of the 2012 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) Z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be final. Seed
not meeting the specifications shall be rejected by the Department of Transportation and shall not be
delivered to North Carolina Department of Transportation warehouses. If seed has been delivered it shall
be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall be rejected by
the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, Witchweed,
Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, Sandbur, Wild Onion, and
Wild Garlic. Seed shall not be labeled with the above weed species on the seed analysis label.
Tolerances as applied by the Association of Official Seed Analysts will NOT be allowed for the above
noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, Seed
Testing Laboratory will be used. Allowances, as established by the NCDOT, will be recognized for
minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of
2% inert matter will be allowed on all other kinds of seed. In addition, all seed shall not contain more
than 2% other crop seed nor more than 1% total weed seed. The germination rate as tested by the North
Carolina Department of Agriculture shall not fall below 70%, which includes both dormant and hard seed.
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Seed shall be labeled with not more than 7%, 5% or 2% inert matter (according to above specifications),
2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety shortages are
verified. Pure live seed percentages will be applied in a verified shortage situation. Those purchase
orders of deficient seed lots will be credited with the percentage that the seed is deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not be
approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; maximum
144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not be
approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not be
approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,;
maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass
Big Bluestem
Little Bluestem
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Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(1-17-12) (Rev. 04-21-15) Z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with “Article 107-25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as follows: Line
1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace “(5) Evaluation for Potential
Wetlands and Endangered Species” with “(d) Evaluation for Potential Wetlands and Endangered
Species”; and Line 33, replace “(6) Approval” with “(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with “reinforcement”.

Division 6

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula Adjustments,
replace “30” with “45”.

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of P g75/Ppe
Ratio with “1.0”.

Page 6-40, Avrticle 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 7
Page 7-1, Article 700-3, CONCRETE HAULING EQUIPMENT, line 33, replace “competion” with
“completion”.

Division 8
Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, Class A”.

Division 10
Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, replace
“Table 1081-17" with “Table 1081-37, and replace “Table 1081-18” with
“Table 1081-4".
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Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2 with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables with
“POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”.
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".

Division 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with “Subarticle
235-3(C)”.
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W=LD+P + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and replace
with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect Center,
delete this subarticle.

Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” with
“1631.01”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) (Rev. 10-15-13) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of the
Contractor's operations is located within a quarantined area, thoroughly clean all equipment prior to
moving out of the quarantined area. Comply with federal/state regulations by obtaining a certificate or
limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it arrives at
the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in a
quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other
articles. This includes movement of articles listed above that may be associated with cut/waste, ditch
pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an inspector
to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other noxious weeds.

CoNoORrwWN
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STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay
to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal On-the-
Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All contractors
(existing and newcomers) will be automatically placed in the Alternate Program. Standard OJT
requirements typically associated with individual projects will no longer be applied at the project level.
Instead, these requirements will be applicable on an annual basis for each contractor administered by the
OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140, this
provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and privately
funded projects located in North Carolina. However, priority shall be given to training employees on
NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is a primary
objective of this special training provision. Accordingly, the Contractor shall make every effort to enroll
minority and women as trainees to the extent that such persons are available within a reasonable area of
recruitment. This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year based
on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s activity with
the Department. At the beginning of each year, all contractors eligible will be contacted by the
Department to determine the number of trainees that will be assigned for the upcoming calendar year. At
that time the Contractor shall enter into an agreement with the Department to provide a self-imposed on-
the-job training program for the calendar year. This agreement will include a specific number of annual
training goals agreed to by both parties. The number of training assignments may range from 1 to 15 per
contractor per calendar year. The Contractor shall sign an agreement to fulfill their annual goal for the
year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level workers in the
construction craft/operator positions. Preference shall be given to providing training in the following
skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not all-
inclusive. Where the training is oriented toward construction applications, training will be allowed in
lower-level management positions such as office engineers and estimators. Contractors shall submit new
classifications for specific job functions that their employees are performing. The Department will
review and recommend for acceptance to FHWA the new classifications proposed by contractors, if
applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill classification
needs, and

The number of training hours specified in the training classification is consistent with common
practices and provides enough time for the trainee to obtain journeyman level status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor retains
primary responsibility for meeting the training and this provision is made applicable to the subcontract.
However, only the Contractor will receive credit towards the annual goal for the trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. The number of trainees shall be distributed among the work classifications on
the basis of the contractor’s needs and the availability of journeymen in the various classifications within
a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been employed as a
journeyman.

Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting company
compliance under these contract documents. These documents and any other information as requested
shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews
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All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview conducted
by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the prevailing
minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall adhere to
the minimum hourly wage rate that will satisfy both the NC Department of Labor (NCDOL) and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is currently
enrolled or becomes enrolled in an approved program and who receives training for at least 50 percent of
the specific program requirement. Trainees will be allowed to be transferred between projects if required
by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off the
NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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PORTABLE TRAFFIC SIGNAL SYSTEM

DESCRIPTION

Furnish, install, place in operation, repair, maintain, relocate, and remove portable traffic
signal systems. Comply with the provisions of Section 1700 of the 2012 Standard Specifications
for Roads and Structures.

MATERIALS

Provide a complete portable traffic signal system that is totally mobile and capable of being
relocated as traffic conditions demand. Design the system for operation both with and without an
external power source. Furnish two signal control trailers with two vehicle signal heads per
trailer and one operator unit for each portable traffic signal system. Furnish transmitters,
generators, batteries, controls, back-up systems and all other components necessary to operate
the system.

Ensure each system meets the physical display and operational requirements of conventional
traffic signals as specified in PART IV of the Manual on Uniform Traffic Control Devices
(MUTCD) and the North Carolina Supplement to the MUTCD in effect on the date of
advertisement.

Used equipment will be acceptable if the equipment is in good working condition. Contractor
retains ownership of the portable traffic signal systems.

Provide yellow 12-inch aluminum or polycarbonate vehicle signal heads with 10-inch tunnel
visors, backplates and Light Emitting Diode (LED) modules. Provide aluminum signal heads and
backplates listed on the Department’ s Qualified Products List (QPL) for traffic signal equipment.
Provide polycarbonate signal heads and visors that comply with the provisions pertaining to
Signal Heads within these Project Special Provisions with the following exceptions:

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material.

Provide U.V. gabilized polycarbonate plastic with a minimum thickness of 0.1 + 0.01 inches

that is highway yellow (Federal Standard 595C, Color Chip 13538). Ensure the color is

incorporated into the plastic material before molding the signal head housings and end caps.

Ensure the plastic formulation provides the following physical properties in the assembly

(tests may be performed on separately molded specimens):

Test Required Method
Specific Gravity 1.17 minimum ASTM D 792
Vicat Softening Temperature, °F 305-325 ASTM D 1525
Brittleness Temperature, °F Below —200 ASTM D 746
Flammability Sdf-extinguishing | ASTM D 635
Tensile Strength, yield, PSI 8500 minimum ASTM D 638
Elongation at yield, % 5.5-8.5 ASTM D 638
Shear, strength, yield, PS| 5500 minimum ASTM D 732
Izod impact strength, ft-Ib/in [notched, 1/8 inch] | 15 minimum ASTM D 256
Fatigue strength, PSI at 2.5 mm cycles 950 minimum ASTM D 671

To minimize signal head movement due to wind, mount top and bottom of signal heads to the
signal head supports.

Provide 120V AC powered LED modules listed on the QPL, or provide 12V DC powered
LED modules that meet the ITE VTCSH Part 2: Light Emitting Diode (LED) Vehicle Sgnal
Modules (Interim Purchase Specification) with the exception of paragraphs 5.2, 5.3, 5.7, and
testing associated with 120V AC. Ensure DC powered LED modules operate with input power
between 9V DC and 15V DC.
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Provide trailers that have durable paint in highway orange, Federal Standard 595C Color
Chip ID # 12473 with a minimum paint thickness of 2.5 mils.

Provide trailers with a 12-volt trailer lighting system complying with Federal Motor Carrier
Safety Regulations 393, safety chains, and a 2-inch ball hitch. When provided, locate generators,
fuel tanks, batteries and electronic controls in protective housings that are provided with locks to
restrict access.

Design the trailer assembly and signal supports to withstand an 80 MPH wind load with the
signal supportsraised in the operating position. Provide independent certification from a
registered Professional Engineer that the assembly meets this 80 MPH wind load requirement.
Provide areliable hydraulic, electric or manual means for raising and lowering the signal support
members. Provide screw-type stabilizing and leveling devices with a self-leveling foot to support
the unit in the operating position on slopes 1V:3H or flatter when detached from the transporting
vehicle.

During manual operation, ensure the system provides a means of informing the operator of
signal indications, such as a light on the back of each signal head that illuminates when the signal
displays ared indication.

Design the portable traffic signal system to perform without interruption during the time it is
in operation.

Where atraffic actuated system is required, provide a system control unit that is capable of
pre-timed operation, traffic actuated operation, a variable green time interval dependent upon
vehicle actuations, and programmable yellow clearance and red clearance intervals. Furnish all
sensors to monitor vehicle demands for vehicle actuation per the Project Special Provisions and
Section 1098 of the Standard Specifications.

Design the systems to be fail-safe. Ensure the system monitors the following conditions: lack
of green, yellow, and red signal indication voltage, total loss of indication on any approach,
presence of multiple signal indications on any approach, conflicting green/yellow signal
indications, and low power condition. In the event any of these conditions are detected,
immediately begin flashing operation of red indications in all directions.

Provide either hard-wired, microwave, or radio controlled type communications for pre-
timed and traffic actuated portable traffic signal systems. In the event aloss of communication is
detected, immediately begin flashing operation of red indications in all directions.

Ensure systems that use wireless communication links continuously monitor and verify
proper transmission and reception of data used to monitor and control each signal head. Ensure
ambient mobile or other radio transmissions or adverse weather conditions do not affect the
system. Encode signal transmissions digitally to protect radio transmissions from interference.
Do not violate FCC regulations and ensure radio frequencies are appropriate for portable signal
equipment applications.

Upon detecting a malfunction, ensure all signals go to a flashing red condition and the
operator is notified by areliable means approved by the Engineer. Provide a battery back-up
system for generator and direct current powered signal systems to power the warning means and
"flashing red" condition. Provide a back-up system with a 72-hour minimum reserve.

Ensure the system meets the Environmental Standards for traffic signals in accordance with
NEMA TS-1, Section 2.

CONSTRUCTION METHODS

Do not use portable traffic signal systemsin awork area with intersecting streets or
driveways, unless directed by the Engineer.
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Do not install portable traffic signal within 300 feet of at-grade railroad crossing.

During automatic operation, ensure the motorist has an unobstructed view of opposing
traffic.

Ensure the distance between signal units does not exceed 500 feet unless otherwise shown on
the plans or directed by the Engineer. If modification to the distance between signal unitsis
required after the units are positioned, relocate the signals or the system and make the necessary
timing revisions only as directed by the Engineer.

Submit atraffic signal timing plan to the Engineer for approval a minimum of two weeks
prior to installation. Include the following items in the plan: distance between stop bars, speed
limit to be posted during operation, each approach grade, recommended yellow change interval,
recommended red clearance interval, recommended minimum and maximum green intervals.
Make timing changes to approved signal timing plan only as authorized by the Engineer. Keep a
written record of all timing changes.

Allow only trained operatorsto set up and operate the system. Provide an experienced
operator at all times for each portable traffic signal system during periods of manual operation.
Do not violate yellow change and red clearance intervals during periods of manual operation.
During manual operation, ensure the operator has an unobstructed view of the motorists and all
signal head units. Locate the operator as close to the center of the operation as possible.

Perform all maintenance operations required by the system manufacturer including periodic
cleaning of the systems. Ensure properly skilled and trained maintenance personnel are available
to maintain the system in good working order and to perform all emergency and preventive
maintenance as recommended by the system manufacturer.

Furnish the Engineer with the name, office telephone number, cellular (mobile) telephone
number, and pager number of the supervisory employee who will be responsible for maintenance
and repair of equipment during all hours.

For al failures, malfunctions, or damage to this equipment, begin necessary repairs within
four hours of notification. Complete repairs within eight hours of notification. Comply with
Section 150 for maintenance of traffic flow. The inability to contact the supervisory employee or
prearranged alternate will not extend repair time requirements.

In the event that the system becomes inoperative, be prepared at all timesto revert to
flagging operations or suspend all construction activities requiring the use of the portable traffic
signal system until the system is restored to proper operation. | mplement flagging operations as
shown on 2012 Roadway Standard Drawing No. 1101.02 Sheet 1 (Closure of one lane of a Two-
lane, Two-way Highway).

When not in operation, remove signal heads from the view of traffic or cover signal heads
with burlap bags or bags made of non-ripping material specifically designed for covering signal
heads. Do not use trash bags of any type. Remove, cover, fold, or turn all inappropriate signs so
that they are not readable by oncoming traffic.

MEASUREMENT AND PAYMENT

Actual number of portable traffic signal systems furnished, installed, operated, removed, and
accepted.

No measurement will be made for operation, relocation, maintenance, removal of each
system, or use of flaggers during repair periods as these will be considered incidental to
furnishing, installing, and operating the portable traffic signal systems,

No measurement will be made for signal controller, communication cable, messenger cable,
wireless communication, inductive loop sawcut, loop emulator detection system, machine vision
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detection system, microwave detection system, detector channel/unit, detector lead-in cable,
trenching, vehicle signal heads, signal head support assemblies, signal cable, and traffic signal
software as these will be considered incidental to furnishing, installing, and operating the
portable traffic signal systems.

Payment will be made under:
Portable Traffic Signal System (actuated) ..........cccoeiiiiiiiiiie e Each
Portable Traffic Signal System (pre-timed) .......oooceeeiiieiieeee e Each
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ENVIRONMENTALLY SENSITIVE AREAS:

Description

This project is located in an Environmentally Sensitive Area. This designation requires special
procedures to be used for clearing and grubbing, temporary stream crossings, and grading
operations within the Environmentally Sensitive Areas identified on the plans and as designated
by the Engineer. This also requires special procedures to be used for seeding and mulching and
staged seeding within the project.

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of
the stream or depression measured from top of streambank or center of depression.

Construction M ethods

(A)

(B)

(©)

(D)

Clearing and Grubbing

In areas identified as Environmentally Sensitive Areas, the Contractor may perform
clearing operations, but not grubbing operations until immediately prior to beginning
grading operations as described in Article 200-1 of the Sandard Specifications. Only
clearing operations (not grubbing) shall be allowed in this buffer zone until immediately
prior to beginning grading operations. Erosion control devices shall be installed
immediately following the clearing operation.

Grading

Once grading operations begin in identified Environmentally Sensitive Areas, work shall
progress in a continuous manner until complete. All construction within these areas shall
progress in a continuous manner such that each phase is complete and areas are
permanently stabilized prior to beginning of next phase. Failure on the part of the
Contractor to complete any phase of construction in a continuous manner in
Environmentally Sensitive Areas will be just cause for the Engineer to direct the
suspension of work in accordance with Article 108-7 of the Standard Specifications.

Temporary Stream Crossings

Any crossing of streams within the limits of this project shall be accomplished in
accordance with the requirements of Subarticle 107-12 of the Standard Specifications.

Seeding and Mulching
Seeding and mulching shall be performed in accordance with Section 1660 of the

Sandard Specifications and vegetative cover sufficient to restrain erosion shall be
installed immediately following grade establishment.



DN00195 EC-2 Polk

Seeding and mulching shall be performed on the areas disturbed by construction
immediately following final grade establishment. No appreciable time shall lapse into
the contract time without stabilization of slopes, ditches and other areas within the
Environmentally Sensitive Areas.

(E)  Stage Seeding
The work covered by this section shall consist of the establishment of a vegetative cover
on cut and fill slopes as grading progresses. Seeding and mulching shall be done in
stages on cut and fill slopes that are greater than 20 feet in height measured along the
slope, or greater than 2 acresin area. Each stage shall not exceed the limits stated above.

Additional payments will not be made for the requirements of this section, as the cost for this
work shall be included in the contract unit prices for the work involved.

CULVERT DIVERSION CHANNEL:

Description

This work consists of providing a Culvert Diverson Channel to detour the existing stream
around the culvert construction site at locations shown on the plans. Work includes constructing
the diversion channel, disposing of excess materials, providing and placing geotextile liner,
maintaining the diversion area in an acceptable condition, removing geotextile liner, backfilling
diversion channel area with suitable material, and providing proper drainage when diversion
channel areais abandoned.

M aterials
Refer to Division 10

Item Section
Geotextile for Soil Stabilization, Type 4 1056

Construction M ethods

Grade channel according to the plans with channel surface free of obstructions, debris, and
pockets of low-density material. Utilize suitable material and provide disposal area for
unsuitable material.

Line channel with geotextile unrolled in the direction of flow and lay smoothly but loosely on
soil surface without creases. Bury top of slope geotextile edge in a trench at least 5" deep and
tamp securely. Make vertical overlaps a minimum of 18" with upstream geotextile overlapping
the downstream geotextile.
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Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less
than 6" and athroat not lessthan 1" in width. Place staples along outer edges and throughout the
geotextile a maximum of 3 ft. horizontally and vertically.

M easurement and Payment

Culvert Diversion Channel will be measured and paid for as the actual number of cubic yards
excavated, as calculated from the typical section throughout the length of the diversion channel
as shown on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4
of the Standard Specifications.

Such price and payment shall be considered full compensation for all work covered by this
section including all materials, construction, maintenance, and removal of Culvert Diversion
Channel.

Payment will be made under:

Pay Item Pay Unit
Culvert Diversion Channel Cubic Yard

IMPERVIOUS DIKE:

Description

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for
the purpose of diverting normal stream flow around the construction site. The Contractor shall
construct an impervious dike in such a manner approved by the Engineer. The impervious dike
shall not permit seepage of water into the construction site or contribute to siltation of the stream.
The impervious dike shall be constructed of an acceptable material in the locations noted on the
plans or as directed.

M aterials

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the
placement of an acceptable size stone lined with polypropylene or other impervious geotextile.

Earth material shall not be used to construct an impervious dike when it is in direct contact with
the stream unless vegetation can be established before contact with the stream takes place.

M easurement and Payment

Impervious Dike will be measured and paid as the actual number of linear feet of impervious
dike(s) constructed, measured in place from end to end of each separate installation that has been
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completed and accepted. Such price and payment will be full compensation for all work
including but not limited to furnishing materials, construction, maintenance, and removal of the
impervious dike.

Payment will be made under:

Pay Item Pay Unit
I mpervious Dike Linear Foot

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum
extent practicable. Vegetation along stream banks and adjacent to other jurisdictional resources
outside the construction limits shall only be removed upon approval of Engineer. No additional
payment will be made for this minimization work.

STABILIZATION REQUIREMENTS:

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000
general construction permit effective August 3, 2011 issued by the North Carolina Department of
Environment and Natural Resources Division of Water Quality. Temporary or permanent ground cover
stabilization shall occur within 7 calendar days from the last land-disturbing activity, with the following
exceptions in which temporary or permanent ground cover shall be provided in 14 calendar days from the
last land-disturbing activity:

*  Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
» Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
» Slopes4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no
exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by North
Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent ground cover
stabilization shall be achieved in accordance with the provisions in this contract and as directed.

NATIVE GRASS SEEDING AND MUL CHING: (West)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50
foot zone on both sides of the stream or depression, measured from top of stream bank or center
of depression. The stream bank of the stream relocation shall be seeded by a method that does
not alter the typical cross section of the stream bank. Native Grass Seeding and Mulching shall
also be performed in the permanent soil reinforcement mat section of preformed scour holes, and
in other areas as directed.
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The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as
stated below. During periods of overlapping dates, the kind of seed to be used shall be determined. All
rates are in pounds per acre.

18# Creeping Red Fescue 18# Creeping Red Fescue

8# Big Bluestem 8# Big Bluestem

6# Indiangrass 6# Indiangrass

44 Switchgrass 44 Switchgrass

35# Rye Grain 25# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000 Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boresal Epic Cindy Lou

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-
20-20 analysis and as directed.

Temporary Seeding

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate of 400
pounds and seeded at the rate of 50 pounds per acre. German Millet or Browntop Millet shall be used in
summer months and rye grain during the remainder of the year. The Engineer will determine the exact
dates for using each kind of seed.

Fertilizer Topdressing

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500
pounds per acre. A different analysis of fertilizer may be used provided the 2-1-1 ratio is
maintained and the rate of application adjusted to provide the same amount of plant food as 16-8-
8 analysis and as directed.

Supplemental Seeding

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and the rate
of application may vary from 25# to 75# per acre. The actual rate per acrewill be determined prior to the
time of topdressing and the Contractor will be notified in writing of the rate per acre, total quantity
needed, and areas on which to apply the supplemental seed. Minimum tillage equipment, consisting of a
sod seeder shall be used for incorporating seed into the soil as to prevent disturbance of existing
vegetation. A clodbuster (ball and chain) may be used where degree of slope prevents the use of a sod
seeder.

Mowing
The minimum mowing height shall be 6 inches.

M easurement and Payment
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Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of
the Standard Specifications.

COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in
locations as directed. Work includes providing all materials, excavating and backfilling, and
placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

M aterials
[tem Section
Coir Fiber Mat 1060-14

Anchors. Stakes, reinforcement bars, or staples shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a2" x 2" nominal square cross section. One end
of the stake must be sharpened or beveled to facilitate driving through the coir fiber mat and
down into the underlying soil. The other end of the stake needsto have a 1"- 2" long head at
the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steal Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the
coir fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less
than 12" in length with a throat of 1" in width.

Construction M ethods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross
section of the area covered. Bury the top slope end of each piece of mat in a narrow trench at
least 6 in. degp and tamp firmly. Where one roll of matting ends and a second roll begins,
overlap the end of the upper roll over the buried end of the second roll so thereis a6 in. overlap.
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Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the
mat or as directed. Fold over and bury mat to the full depth of the trench, close and tamp firmly.
Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side.

Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

M easurement and Payment

Coir Fiber Mat will be measured and paid for as the actua number of square yards measured
along the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.
Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard

REFORESTATION:

Description

Reforestation will be planted within interchanges and along the outside borders of the road, and
in other areas as directed. Reforestation is not shown on the plan sheets. See the Reforestation
Detail Sheet.

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing
activities shall be restored to the preconstruction contours and revegetated with native woody
Species.

The entire Reforestation operation shall comply with the requirements of Section 1670 of the
Sandard Specifications.

M aterials
Reforestation shall be bare root seedlings 12"-18" tall.

Construction M ethods
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Reforestation shall be shall be planted as soon as practical following permanent Seeding and
Mulching. The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern
line, or as directed.

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a
fine clay (kaolin) or a superabsorbent that is designated as a bare root dip. The type, mixture
ratio, method of application, and the time of application shall be submitted to the Engineer for
approval.

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the
time of planting, but at no time shall the roots of the seedlings be allowed to dry out. The roots
shall be moistened immediately prior to planting.

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15.

M easurement and Payment

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Sandard
Specifications.

RESPONSE FOR EROSION CONTROL:

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and supplies
to the project necessary for the pursuit of any or all of the following work as shown herein, by an
approved subcontractor.

Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY

SP Coir Fiber Mat SY
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat Sy
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
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1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA

Construction M ethods

Provide an approved subcontractor who performs an erosion control action as described in the NPDES
Inspection Form SPPP30. Each erosion control action may include one or more of the above work items.

M easur ement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of times the
subcontractor moves onto the project, including borrow and waste sites, and satisfactorily completes an
erosion control action described in Form 1675. The provisions of Article 104-5 of the Sandard
Soecifications will not apply to thisitem of work.

Payment will be made under:

Pay Item Pay Unit
Response for Erosion Control Each

SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.
The fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

M aterials

(A)  Safety Fencing
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Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence
approved by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood podgts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2" cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of
length.

(B) Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section.
The flagging shall be at least 1" in width. The flagging material shall be vinyl and shall be
orangein color and highly visible.

Construction M ethods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence
shall be erected to conform to the general contour of the ground.

(A)  Safety Fencing

Pogts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set
or set with apost driver. Pogs shall be installed a minimum of 2 ft. into the ground. If hand set,
all backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if
power driven. Posts damaged by power driving shall be removed and replaced prior to final
acceptance. The tops of all wood posts shall be cut at a 30-degree angle. The wood posts may,
at the option of the Contractor, be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple
across each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work
being paid for as “Construction Surveying’, except that where there is no pay item for
construction surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B) Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on atangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand
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clearing shall be identified with a different colored flagging to distinguish it from mechanized
clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for
delineation of the interior boundaries. This delineation will be considered incidental to the work
being paid for as Construction Surveying, except that where there is no pay item or construction
surveying the cost of boundary flagging delineation shall be included in the unit prices bid for
the various items in the contract. Installation for delineation of all jurisdictional boundaries at
staging areas, waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum
intervals with highly visible orange flagging attached. Stakes shall be installed a minimum of 6”
into the ground. Additional flagging may be placed on overhanging vegetation to enhance
visibility but does not substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this
delineation, as the cost of same shall be included in the unit prices bid for the various items in the
contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

M easurement and Payment
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and
post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.
Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot
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STABILIZATION REQUIREMENTS:
(5-1-15) sS4

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000
general construction permit effective August 3, 2011 issued by the North Carolina Department of
Environment and Natural Resources Division of Water Quality. Temporary or permanent ground cover
stabilization shall occur within 7 calendar days from the last land-disturbing activity, with the following
exceptions in which temporary or permanent ground cover shall be provided in 14 calendar days from the
last land-disturbing activity:

»  Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
» Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
* Slopes4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no
exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by North
Caralina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent ground cover
stabilization shall be achieved in accordance with the provisions in this contract and as directed.

SEEDING AND MUL CHING: (WestEd)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as
stated below. During periods of overlapping dates, the kind of seed to be used shall be determined. All
rates are in pounds per acre.

Shoulder and Median Areas

20# Kentucky Bluegrass 20# Kentucky Bluegrass
75# Hard Fescue 75# Hard Fescue
25# Rye Grain 104 German or Browntop Millet
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone
Areas Beyond the Mowing Pattern, Waste and Borrow Areas:
100# Tall Fescue 100# Tall Fescue
15# Kentucky Bluegrass 15# Kentucky Bluegrass
30# Hard Fescue 30# Hard Fescue
25# Rye Grain 104 German or Browntop Millet
500# Fertilizer 500# Fertilizer
4000# Limestone 4000# Limestone
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06 Dust

2" Millennium
3“ Millennium
Apachelll
Avenger
Barlexas
Barlexas 11
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner |1
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
CochiselV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V

Faith

Fat Cat
Festnova
Fidelity
Findlawn Elite
Finelawn Xpress
Finessell
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte

Garrison
Gazdlell
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

EC-13

Justice
Kalahari
Kentucky 31*
Kitty Hawk 2000
Legitimate
Lexington
LSD

Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

ol' Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor |1
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment 11
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket

Scorpion
Serengeti
Shelby
Sheridan
Signia

Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline
Solara
Southern Choicell
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio
Tahoell
Talladega
Tarhed
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRF
TulsaTime
Turbo
Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack I1
Xtremegreen

Polk

*Note: Kentucky 31 will no longer be an approved NCDOT Tall Fescue Cultivar after December
31, 2015.
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Approved Kentucky Bluegrass Cultivars:
4-Season Blue Velvet Gladstone Quantum Leap
Alexall Blueberry Granite Rambo
America Boomerang Hampton Rhapsody
Apollo Brilliant Harmonie Rhythm
Arcadia Cabernet Impact Rita
Aries Champagne Jefferson Royce
Armada Champlain Juliet Rubicon
Arrow Chicago I Jump Start Rugby 11
Arrowhead Corsair Keeneland Shiraz
Aura Courtyard Langara Showcase
Avid Delight Liberator Skye
Award Diva Madison Solar Eclipse
Awesome Dynamo Mercury Sonoma
Bandera Eagleton Midnight Sorbonne
Barduke Emblem Midnight 1 Starburst
Barnique Empire Moon Shadow Sudden Impact
Baroness Envicta Moonlight SLT Total Eclipse
Barrister Everest Mystere Touche
Barvette HGT Everglade Nu Destiny Tsunami
Bedazzled Excursion NuChicago Unique
Belissimo Freedom I1 NuGlade Valor
Bewitched Freedom I11 Odyssey Voyager 11
Beyond Front Page Perfection Washington
Blacksburg 1 Futurity Pinot Zinfandel
Blackstone Gadlic Princeton 105
Blue Note Ginney |1 Prosperity
Approved Hard Fescue Cultivars:
Aurorall Eurekall Oxford Scaldis 1|
Aurora Gold Firefly Reliant I Spartan Il
Berkshire Granite Reliant IV Stonehenge
Bighorn GT Heron Rescue 911
Chariot Nordic Rhino

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 -
December 31.

The Crown Vetch Seed should be double inoculated if applied with a hand seeder. Four times the normal
rate of inoculant should be used if applied with a hydroseeder. If a fertilizer-seed slurry is used, the
required limestone should also be included to prevent fertilizer acidity from killing the inoculant bacteria.
Caution should be used to keep the inoculant below 80° F to prevent harm to the bacteria. The rates and
grades of fertilizer and limestone shall be the same as specified for Seeding and Mulching.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-2
ratio is maintained and the rate of application adjusted to provide the same amount of plant food as a 10-
20-20 analysis and as directed.
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STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESSAND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions
or earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections
that are temporarily removed shall be reinstalled across access/haul roads at the end of each
working day.

WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the
Contractor’s own negligence or for his own convenience, will be paid for at the appropriate
contract unit price for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’ s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and
Waste Site Reclamation Procedures for Contracted Projects’ located at:

http://www.ncdot.gov/doh/operations/dp chief eng/roadside/fieldops/downloads/Files/Contracte
dReclamationProcedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects’ shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.
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OPTIONAL PRECAST REINFORCED CONCRETE (2-10-12)
BOX CULVERT AT STATION 13+08.00

1.0 GENERAL

This Special Provision covers the design, fabrication and construction of precast reinforced
concrete box culverts intended for the conveyance of storm water.

If the option is indicated on the plans, the submittal for a precast reinforced box culvert in
lieu of a cast-in-place culvert is permitted. Design the precast culvert sections in
accordance with ASTM C1577 or the latest edition of the AASHTO LRFD Bridge Design
Specifications. Provide the size and number of barrels as indicated on the plans. Detail the
culvert with cast in place wings walls and footings. Precast wing walls and footings will
not be allowed. Provide a precast box culvert that meets the requirements of Section 1077
and any other applicable parts of the Standard Specifications.

The design of the precast members is the responsibility of the Contractor and is subject to
review, comments and approval. Submit two sets of detailed plans for review. Include all
details in the plans, including the size and spacing of the required reinforcement necessary
to build the precast box culvert. Have a North Carolina Registered Professional Engineer
check and seal the plans and any required design calculations. After the plans and design
calculations are reviewed and, if necessary, the corrections made, submit one set of
reproducible tracings on 22" x 34" sheets to become part of the contract plans.

If the span, rise and design earth cover for the precast reinforced concrete box culvert are
identical to a previously approved submittal, the Contractor may request the previously

approved design calculations and plans be considered as the submittal for review and
approval.

2.0 PRrRecAsT REINFORCED CONCRETE BOX SECTIONS
A. Types

Precast reinforced concrete box sections manufactured in accordance with this Special
Provision are designated by span, rise, and design earth cover.

B. Design

1. Design — The box section dimensions and reinforcement details are subject to the
provisions of Section F.

2. Placement of Reinforcement — Provide a 1 inch concrete cover over the
reinforcement subject to the provisions of Section F. Extend the inside
reinforcement into the tongue portion of the joint and the outside reinforcement into
the groove portion of the joint. Detail the clear distance of the end wires so it is not
less than 1/2 inch nor more than 2inches from the ends of the box section.
Assemble reinforcement per the requirements of ASTM C1577 or the approved
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design. The exposure of the ends of the wires used to position the reinforcement is
not a cause for rejection.

3. Laps and Spacing — Use lap splices for the transverse reinforcement. Detail the
transverse wires so that the center to center spacing is not less than 2 inches nor
more than 4 inches. Do not detail the longitudinal wires with a center to center
spacing of more than 8 inches.

4. The design earth cover is reported on the plans as the elevation difference between
the point of maximum fill and the top of the top slab.

C. Joints

1. Produce the precast reinforced concrete box section with tongue and groove ends.
Design and form these ends of the box section so, when the sections are laid
together, they make a continuous line of box sections with a smooth interior free of
appreciable irregularities in the flowline, all compatible with the permissible
variations given in Section F. The internal joint formed at the tongue and groove
ends of the precast units shall be sealed with either bitumen/butyl sealant or closed-
cell neoprene material. The internal joint material shall be installed in accordance
with the manufacturer's recommendations. The material shall be shown on the shop
drawings when they are submitted for review.

2. Seal the external joint with an outside sealer wrap conforming to ASTM C877 that
is at least 12 inches wide and covers the joint on both the sides and the top of the
box section. Use ConWrap CS-212 from Concrete Sealants, Inc., EZ-Wrap from
Press-Seal Gasket Corporation, Seal Wrap from Mar-Mac Manufacturing Co., Inc.,
Cadilloc External Pipe Joint from Cadilloc, or an approved equal for the outside
sealer wrap. If the outside sealer wrap is not applied in a continuous strip along the
entire joint, a 12 inch minimum lap of the outside sealer wrap is permitted. Before
placing the outside sealer wrap, clean and prime the area receiving the outside
sealer wrap in accordance with the sealer wrap manufacturer recommendations.
The joint wrap manufacturer installation recommendations shall be included with
shop drawings submitted for review. The external joint wrap shall be installed in
pieces, as indicated on Figure 1 below:

3 5

Figurel
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Cover the external joint sealer with a 3 foot strip of filter fabric conforming to
Type 4 requirements in Section 1056 of the Standard Specifications.

Place multiple lines of a precast reinforced concrete box culvert such that the
longitudinal joint between the sections has a minimum width of 3 inches. Fill the
joint between multiple lines of precast box sections with Class A concrete. Use
Class A concrete that meets the requirements listed in the Standard Specifications
except that Field Compressive Strength Specimens are not required.

D. Manufacture
Precast box culverts may be manufactured by either the wet cast method or dry cast
method.

1.

Mixture — In addition to the requirements of Section 1077 of the Standard
Specifications, do not proportion the mix with less than 564 fbgfdportland
cement.

Strength — Make sure that all concrete develops a minimum 28-day compressive
strength of 5000 psi. Movement of the precast sections should be minimized during
the initial curing period. Any damage caused by moving or handling during the
initial curing phase will be grounds for rejection of that precast section.

Air Entrainment — Air entrain the concrete in accordance with Section 1077 - 5(A)
of the Standard Specifications. For dry cast manufacturing, air entrainment is not
required.

Testing— Test the concrete in accordance with the requirements of Section 1077 -
5(B).

Handling — Handling devices or holes are permitted in each box section for the

purpose of handling and laying. Submit details of handling devices or holes for

approval and do not cast any concrete until approval is granted. Remove all
handling devices flush with concrete surfaces as directed. Fill holes in a neat and
workmanlike manner with an approved non-metallic non-shrink grout, concrete, or

hole plug.

E. Physical Requirements

Acceptability of precast culvert sections is based on concrete cylinders made and tested
in accordance with AASHTO T22 and AASHTO T23.

F. Permissible Variations

1.

Flatness— All external surfaces shall be flat, true, and plumb. Irregularities,
depressions, or high spots on all external surfaces shall not exceed 1/2 inch in 8
feet.
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2. Internal Dimensions — Produce sections so that the internal and haunch dimensions
do not vary more than 1/4 inch from the plan dimensions.

3. Adjacent Sections - Internal, external, and haunch dimensions for connecting
sections shall not vary more than 1/2 inch.

4. Length of Tongue and Groove The minimum length of the tongue shall be 4
inches. The minimum length of the groove shall be 4 inches. The dimensions of the
tongue and groove shall not vary more than 1/4 inch from the plan dimensions.

5. Slab and Wall Thickness — Produce sections so that the slab and wall thickness are
not less than that shown on the plans by more than 5% or 3/16 inch, whichever is
greater. A thickness more than that required on the plans is not a cause for
rejection.

6. Length of Opposite Surfaces — Produce sections so that variations in laying lengths
of two opposite surfaces of the box section meet the requirements of ASTM C1577,
Section 11.3.

7. Length of Section — Produce sections so that the underrun in length of a section is
not more than 1/2 inch in any box section.

8. Position of Reinforcement — Produce sections so that the maximum variation in the
position of the reinforcement is £3/8 inch for slab and wall thicknesses of 5 inches
or less and £1/2 inch for slab and wall thicknesses greater than 5 inches. Produce
sections so that the concrete cover is never less than 5/8 inch as measured to the
internal surface or the external surface. The preceding minimum cover limitations
do not apply at the mating surfaces of the joint.

9. Area of Reinforcement — Use the design steel shown on the plans for the steel
reinforcement. Steel areas greater than those required are not cause for rejection.
The permissible variation in diameter of any wire in finished fabric is prescribed for
the wire before fabrication by either AASHTO M32 or M225.

G. Marking

1. Each section shall be match-marked in order of intended installation as indicated on
the approved shop drawings. Ensure that pieces fit together neatly and in a
workmanlike manner. In order to ensure a good, neat field fit, the Department will
verify assembly of the first five adjacent sections or 20% of the total culvert length,
whichever is greater, at the producer's facility and match-mark the pieces. This will
require that a minimum of three adjacent sections of the culvert be fitted at the
production yard at a time and then match-marked. Once three sections have been
match-marked, the first section may be removed for shipment and a fourth section
set for marking. Continue in a progressive manner until all sections have been
properly match-marked. The producer shall document the GO-NO-GO dimensional
measurements of each box culvert section produced through the post-pour
inspection process.
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2. Clearly mark each section of the box culvert in accordance with ASTM C1577,
Section 15.

H. Construction

1. Pre-installation Meeting— A pre-installation meeting is required prior to
installation. Representatives from the Contractor, the precast box manufacturer,
and the Department should attend this meeting. The precast box manufacturer
representative shall be on site during installation.

2. Foundation— Foundation for precast box culvert shall meet the requirements of
Section 414 of the Standard Specifications. In addition, Type VI foundation
material shall be encapsulated in filter fabric conforming to Type 4 requirements in
Section 1056 of the Standard Specifications. The filter fabric shall be placed
perpendicular to the culvert barrel. Provide sufficient overhang beyond the
excavation to allow a minimum lap of 3 feet when the foundation material is placed
and fabric wrapped on top. Perpendicular sections of fabric shall be continuous. A
minimum lap of 2 feet shall be provided between sections of fabric.

3. Installation — Sections shall be placed at the beginning of the outlet end of the
culvert with the groove end being laid upgrade. Tongue sections shall be laid into
the groove sections. Positive means shall be provided to pull each section firmly
into the previously placed section so that the joints are tightly homed. Use a "come-
along", box pullers or other approved methods to create a positive means of joining
box sections. Construction equipment shall not have direct contact with the box
section. The load of the box shall be suspended by lifting device during joining
procedure.

4. Backfill — Complete backfill in accordance with Section 414 of the Standard
Specifications.

3.0 BASISOF PAYMENT

Any additional cost of redesigning will be paid for by the Contractor if Precast Reinforced
Concrete Culvert is used in lieu of the cast-in-place culvert shown on the plans. Except for
Foundation Conditioning Material and Culvert Excavation, payment for the Precast Box
Culvert will be a lump sum amount equal to the payment that would be allowed for
construction of a Cast-in-Place Box Culvert. Plan quantities and unit bid prices will be
used to compute the lump sum amount. Such price and payment will be full compensation
for all work covered by this Special Provision, the plans and applicable parts of the
Standard Specifications and will include, but not be limited to, furnishing all labor,
materials (including all filter fabric), equipment and other incidentals necessary to
complete this work. Such price and payment will also be full compensation for concrete,
reinforcing steel, labor, equipment and all other related materials necessary for the
completion of the barrel section, and the construction of the headwalls, leveling pad, end
curtain walls, wings and wing footings.
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FALSEWORK AND FORMWORK (4-5-12)

1.0

2.0

3.0

DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by
the Standard Specifications or other provisions; no additional submittals are required
herein. Such temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a
temporary structure that functions as a work platform that supports construction personnel,
materials, and tools, but is not intended to support the structure. Scaffolding systems that
are used to temporarily support permanent structures (as opposed to functioning as work
platforms) are considered to be falsework under the definitions given. Shoring is a
component of falsework such as horizontal, vertical, or inclined support members. Where
the term “temporary works” is used, it includes all of the temporary facilities used in bridge
construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads
imposed and provide the necessary rigidity to achieve the lines and grades shown on the
plans in the final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure
the safety and quality required by the design assumptions. The Engineer has authority to
reject material on the basis of its condition, inappropriate use, safety, or nonconformance
with the plans. Clearly identify allowable loads or stresses for all materials or
manufactured devices on the plans. Revise the plan and notify the Engineer if any change
to materials or material strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints. Submit the number of copies as called for by the contract.



DocuSign Envelope ID: 3CEAFDD9-2898-4721-8D81-4BD21E07F02B

Page 9 of 23

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework
and forms on the working drawings. Include falsework footing settlements, joint take-
up, and deflection of beams or girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member| Member | Max. Qverhang Max._SIab Edge Max. Scrged ?/r;%t(;tl II\_/I;.Z
Type Depth, Wideth, Thickness, Wheel Weight, .
(PCG) | (inches) (inches) (inches) (Ibs.) Extension,
(inches)
Il 36 39 14 2000 26
1] 45 42 14 2000 35
[\ 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48
Overhang width is measured from the centerline of the girder to the edge of the deck
slab.
For Type II, lll & IV prestressed concrete girders (PCG), 45-degree cast-in-place half

hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1'-2 ¥2” from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the
member. However, for 72-inch members, the heel of the bracket shall bear on the web,
near the bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed deEalkire to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.
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Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.

When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour
components when the mid-span girder deflection due to deck weight is greater than 34”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or
other such devices used as part of the falsework or formwork that remains in the
permanent structure. If the plan notes indicate that the structure contains the necessary
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize
these devices. Electroplating will not be allowed. Any coating required by the
Engineer will be considered incidental to the various pay items requiring temporary
works.
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Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads
Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.
In addition, Table 2.2A is included to provide the maximum wind speeds by county
in North Carolina.

Table2.2 - Wind Pressure Values

Height Zone Pressure, Ifffor Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30 to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article
420-16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table2.2A - Steady State Maximum Wind Speeds by Countiesin North Carolina

counTy | 22YR COUNTY 25YR | county | 2R
(mph) (mph) (mph)
Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100
Forsyth 70 Orange 70
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are
required until the drawings have been approved. Such approval does not relieve the
Contractor of the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place
concrete structures, make sure that the calculated deflection of falsework flexural members
does not exceed 1/240 of their span regardless of whether or not the deflection is
compensated by camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so
that its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in
the presence of the Engineer, not more than 24 hours prior to the beginning of each
concrete placement. Inspect other temporary works at least omoetla to ensure that

they are functioning properly. Have a North Carolina Registered Professional Engineer
inspect the cofferdams, shoring, sheathing, support of excavation structures, and
support systems for load tests prior to loading.
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B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports
for temporary works rest. If required by the Engineer, conduct load tests to verify
proposed bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and
washout of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted.
If preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in
other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASISOF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works
will be full compensation for the above falsework and formwork.
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SUBMITTAL OF WORKING DRAWINGS (2-10-12)

1.0

2.0

GENERAL

Submit working drawings in accordance with Article 105-2 of 8mndard Specifications

and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
Resident Engineer. Either the Structure Design Unit or the Geotechnical Engineering Unit
or both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all
copies to the Resident Engineer. State the reason for the proposed variation in the
submittal. To minimize review time, make sure all submittals are complete when initially
submitted. Provide a contact name and information with each submittal. Direct any
guestions regarding submittal requirements to the Resident Engineer, Structure Design Unit
contacts or the Geotechnical Engineering Unit contacts noted below.

In order to facilitate in-plant inspection by NCDOT and approval of working drawings,
provide the name, address and telephone number of the facility where fabrication will
actually be done if different than shown on the title block of the submitted working
drawings. This includes, but is not limited to, precast concrete items, prestressed concrete
items and fabricated steel or aluminum items.

ADDRESSESAND CONTACTS

For submittals to the Structure Design Unit, use the following addresses:

Via US mail: Via other delivery service:
Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610
Attention: Mr. P. D. Lambert, P. E. Attention: Mr. P. D. Lambert, P. E.

Submittals may also be made via email.
Send submittals to:
plambert@ncdot.gov  (Paul Lambert)

Send an additional e-copy of the submittal to the following address:
jgaither@ncdot.gov (James Gaither)

[Ibolden@ncdot.gov (James Bolden)
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For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office address:

Via US mail: Via other delivery service:
Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E.
Eastern Regional Geotechnical Eastern Regional Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office address:

Via US mail: Via other delivery service:
Mr. John Pilipchuk, L. G., P. E. Mr. John Pilipchuk, L. G., P. E.
Western Regional Geotechnical Western Region Geotechnical
Manager Manager
North Carolina Department North Carolina Department
of Transportation of Transportation
Geotechnical Engineering Unit Geotechnical Engineering Unit
Western Regional Office Western Regional Office
5253 Z Max Boulevard 5253 Z Max Boulevard
Harrisburg, NC 28075 Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structure Design Unit
can be viewed from the Unit's web site, via the “Contractor Submittal” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: Paul Lambert (919) 707 — 6407
(919) 250 — 4082 facsimile
plambert@ncdot.gov

Secondary Structures Contacts: James Gaither (919) 707 — 6409
James Bolden (919) 707 — 6408

Eastern Regional Geotechnical Contact (Divisions 1-7):
K. J. Kim (919) 662 — 4710
(919) 662 — 3095 facsimile
kkim@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
John Pilipchuk (704) 455 — 8902
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(704) 455 — 8912 facsimile
ipilipchuk@ncdot.gov

3.0 SuBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Resident
Engineer. At the same time, submit the number of hard copies shown below of the same
complete submittal directly to the Structure Design Unit and/or the Geotechnical
Engineering Unit.

The first table below covers “Structure Submittals”. The Resident Engineer will receive
review comments and drawing markups for these submittals from the Structure Design
Unit. The second table in this section covers “Geotechnical Submittals”. The Resident
Engineer will receive review comments and drawing markups for these submittals from the
Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structure
Design Unit or the Geotechnical Engineering Unit unless both units require submittal

copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.

STRUCTURE SUBMITTALS

Copies
Copies Required by
Required by  Geotechnical
Structure  Engineering Contract Referencel
Submittal Design Unit Unit Requiring Submittal

Plan Note, SN Sheet &

Arch Culvert Falsework 5 0 “Ealsework and Eormwork”
7 Plan Note, SN Sheet &
Box Culvert Falsework > 0 “Falsework and Formwork”
Cofferdams 6 2 Article 410-4
Foam Joint Seal% 9 0 “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with base 9 0 “Expansion Joint Seals”
angle)
Expansion Joint Seals 2 then 9 0 Modular Expa?5|on Joint
(modular) Seals
Expansion Joint Seals 9 0 “Strip Seals”
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(strip seals)

Falsework & Formg 8
(substructure)

Falsework & Forms

8

(superstructure)

Girder Erection over Railroad 5
Maintenance and Protection of
Traffic Beneath Proposed 8
Structure
Metal Bridge Railing
Metal Stay-in-Place Forms
Metalwork for Elastomeric .
BearingsA"5
Miscellaneous Metalworf® 7
Optional Disc Bearingg 8
Overhead and Digital Message
Signs (DMS) (metalwork and 13
foundations)
Placement of Equipment on

7
Structures (cranes, etc.)
Pot Bearing§1 8

2, then

Precast Concrete Box Culverts )
1 reproducible
Prestressed Concrete Cored Slab
(detensioning sequence35)

6 and

Prestressed Concrete Deck Paneisrepro ducible

Prestressed Concrete Girder
(strand elongation and 6
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans 2, then
(adaptation to prestressed deckl reproducible

Page 18 of 23

Article 420-3 & “Falsework
and Formwork”

Article 420-3 & “Falsework
and Formwork”

Railroad Provisions

“Maintenance and
Protection of Traffic
Beneath Proposed Structure
at Station __ "

Plan Note
Article 420-3

Article 1072-8

Article 1072-8

“Optional Disc Bearings”

Applicable Provisions

Article 420-20

“Pot Bearings”

“Optional Precast
Reinforced Concrete Box
Culvert at Station "

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3
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panels)
Revised B_rldge Deck Plans 2, then “Modular Expansion Joint
(adaptation to modular , 0 i
R 1 reproducible Seals
expansion joint seals)
Sound Barrier Wall (precast 10 0 Article 1077-2 &
items) “Sound Barrier Wall”
Sound Barrier Wall Steel - 0 Article 1072-8 &
Fabrication Plang “Sound Barrier Wall”
Structural Steel 2, then 7 0 Article 1072-8
Article 400-3 &
“Construction,
Temporary Detour Structures 10 2 Maintenance and Removal
of Temporary Structure at
Station i
TFE Expansion Bearing4s 8 0 Article 1072-8

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the
Sandard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structure Design Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of $Stamdard
Specifications are not required for these items.

6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Copies
Required by Copies
Geotechnical Required by

Engineering Structure Contract Reference

Submittal Unit Design Unit Requiring Submittal

Drilled Pier Construction Plarfs 1 0 Subarticle 411-3(A)

hol ic Loggi L .
Crosshole Sonic Logging (CSL) 0 Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data .

, 1 0 Subarticle 450-3(D)(2)

Forms
Pile D;lvmg Analyzer (PDA) 1 0 Subarticle 450-3(F)(3)
Reports
Retaining wallg ZSCZ{SL\J’\I’;%?]’S 2 drawings Applicable Provisions

“Temporary Shoring” &
2 drawings “Temporary Soil Nail
Walls”

5 drawings,

.4
Temporary Shoring 2 calculations

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to the
Standard Specifications.

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer. Submit
a second copy of submittal electronically (PDF via email) or by facsimile, US mail or other
delivery service to the appropriate Geotechnical Engineering Unit regional office. Electronic
submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
www.ncdot.org/doh/preconstruct/highway/geotech/fosthd
See second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.
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CRANE SAFETY (8-15-05)

Comply with the manufacturer specifications and limitations applicable to the operation of any

and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration

regulations (OSHA).

Submit all items listed below to the Engineer prior to beginning crane operations involving
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s
crane chart capacity for the radius at which the load will be lifted or requires the use of more
than one crane. Changes in personnel or equipment must be reported to the Engineer and all
applicable items listed below must be updated and submitted prior to continuing with crane
operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for
rigging operations. Qualifications and experience should include, but not be limited to,
weight calculations, center of gravity determinations, selection and inspection of sling
and rigging equipment, and safe rigging practices.

C. Crane Ingpections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: By July 1, 2006, crane operators performing critical lifts shall be
certified by NC CCO (National Commission for the Certification of Crane Operators),
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's
Proficiency Program. Other approved nationally accredited programs will be
considered upon request. All crane operators shall also have a current CDL medical
card. Submit a list of anticipated critical lifts and corresponding crane operator(s).
Include current certification for the type of crane operated (small hydraulic, large
hydraulic, small lattice, large lattice) and medical evaluations for each operator.
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GROUT FOR STRUCTURES (9-30-11)

1.0

2.0

DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, or decks. Mix and place grout in
accordance with the manufacturer's recommendations, the applicable sections of the
Standard Specifications and this provision.

MATERIAL REQUIREMENTS

Use a Department approved pre-packaged, non-shrink, non-metallic grout. Contact the
Materials and Tests Unit for a list of approved pre-packaged grouts and consult the
manufacturer to determine if the pre-packaged grout selected is suitable for the required
application.

When using an approved pre-packaged grout, a grout mix design submittal is not required.

The grout shall be free of soluble chlorides and contain less than one percent soluble
sulfate. Supply water in compliance with Article 1024-4 of the Standard Specifications.

Aggregate may be added to the mix only where recommended or permitted by the
manufacturer and Engineer. The quantity and gradation of the aggregate shall be in
accordance with the manufacturer’'s recommendations.

Admixtures, if approved by the Department, shall be used in accordance with the
manufacturer's recommendations. The manufacture date shall be clearly stamped on each
container. Admixtures with an expired shelf life shall not be used.

The Engineer reserves the right to reject material based on unsatisfactory performance.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Test the expansion and shrinkage of the grout in accordance with ASTM C1090. The grout
shall expand no more than 0.2% and shall exhibit no shrinkage. Furnish a Type 4 material
certification showing results of tests conducted to determine the properties listed in the
Standard Specifications and to assure the material is non-shrink.

Unless required elsewhere in the contract the compressive strength at 3 days shall be at
least 5000 psi. Compressive strength in the laboratory shall be determined in accordance
with ASTM C109 except the test mix shall contain only water and the dry manufactured
material. Compressive strength in the field will be determined by molding and testing 4” x
8" cylinders in accordance with AASHTO T22. Construction loading and traffic loading
shall not be allowed until the 3 day compressive strength is achieved.
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3.0

4.0

Page 23 of 23

When tested in accordance with ASTM C666, Procedure A, the durability factor of the
grout shall not be less than 80.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance,
oil, grease and other foreign matter. Saturate concrete surfaces with clean water and
remove excess water prior to placing grout.

Do not place grout if the grout temperature is less thdh 60more than 9% or if the air
temperature measured at the location of the grouting operation in the shade away from
artificial heat is below 45°F.

Provide grout at a rate that permits proper handling, placing and finishing in accordance
with the manufacturer’'s recommendations unless directed otherwise by the Engineer. Use
grout free of any lumps and undispersed cement. Agitate grout continuously before
placement.

Control grout delivery so the interval between placing batches in the same component does
not exceed 20 minutes.

The Engineer will determine the locations to sample grout and the number and type of
samples collected for field and laboratory testing. The compressive strength of the grout
will be considered the average compressive strength test results of 3 cube or 2 cylinder
specimens at 28 days.

BASISOF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.
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County : Polk

Line Item Number Sec Description Quantity Unit Cost Amount
# #

ROADWAY ITEMS

0001  0000100000-N 800 MOBILIZATION Lump Sum LS.
0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum LS.
0003  0043000000-N 226  GRADING Lump Sum LS.
0004 0057000000-E 226  UNDERCUT EXCAVATION 50
cY
0005  0195000000-E 265 SELECT GRANULAR MATERIAL 50
cyY
0006  0196000000-E 270  GEOTEXTILE FOR SOIL STABILIZA- 50
TION Sy
0007  1121000000-E 520 AGGREGATE BASE COURSE 402
TON
0008  1220000000-E 545 INCIDENTAL STONE BASE 50
TON
0009  1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 20
B25.0B TON
0010  1519000000-E 610 ASPHALT CONC SURFACE COURSE, 190
TYPE S9.5B TON
0011 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 15
TON
0012  3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5
EA
0013  3420000000-E SP  GENERIC GUARDRAIL ITEM 175
(PAINTED GALVANIZED STEEL BM G LE
UARDRAIL)
0014  3435000000-N SP  GENERIC GUARDRAIL ITEM 4
(PAINTED GALVANIZED GUARDRAIL EA
ANCHOR)

(UNITS, TYPE 350 TL-2)

0015 3628000000-E 876 RIP RAP, CLASS | 50
TON
0016 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 200
SY
0017 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 148
SF
0018 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 96

SF
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County : Polk

ITEMIZED PROPOSAL FOR CONTRACT NO. DN00195

Page 2 of 3

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0019 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 36
MOUNTED) SE
0020 4430000000-N 1130 DRUMS 20
EA
0021 4445000000-E 1145 BARRICADES (TYPE Ill) 20
LF
0022  4455000000-N 1150 FLAGGER 10
DAY
0023 4507000000-E 1170 WATER FILLED BARRIER 220
LF
0024 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 2,960
@) L
0025 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 20
(24") LF
0026 4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 20
LINES (24") LF
0027 6000000000-E 1605 TEMPORARY SILT FENCE 1,315
LF
0028 6009000000-E 1610 STONE FOR EROSION CONTROL, 40
CLASS B TON
0029 6012000000-E 1610 SEDIMENT CONTROL STONE 95
TON
0030 6015000000-E 1615 TEMPORARY MULCHING 0.5
ACR
0031 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 50
LB
0032 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 0.25
ING TON
0033 6029000000-E SP  SAFETY FENCE 100
LF
0034 6030000000-E 1630 SILT EXCAVATION 60
cYy
0035 6037000000-E SP  COIR FIBER MAT 70
Sy
0036 6042000000-E 1632 1/4" HARDWARE CLOTH 50
LF
0037 6070000000-N 1639 SPECIAL STILLING BASINS 4

EA
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County : Polk
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0038 6084000000-E 1660 SEEDING & MULCHING 0.5
ACR
0039 6090000000-E 1661 SEED FOR REPAIR SEEDING 50
LB
0040 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0041 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50
LB
0042 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5
TON
0043 6111000000-E SP  IMPERVIOUS DIKE 288
LF
0044 6117000000-N SP  RESPONSE FOR EROSION CONTROL 13
EA
0045 6123000000-E 1670 REFORESTATION 0.1
ACR
0046  7980000000-N SP  GENERIC SIGNAL ITEM 1
(PORTABLE TRAFFIC SIGNAL SYSTE EA
M)
(ACTUATED)
CULVERT ITEMS
0047 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION *kkkkkkkkkkk
(STATION 13+06)
0048 8126000000-N 414  CULVERT EXCAVATION, STA ***xxx Lump Sum L.S.
(STATION 13+08)
0049 8133000000-E 414 FOUNDATION CONDITIONING MATER- 72
IAL, BOX CULVERT TON
0050 8196000000-E 420 CLASS A CONCRETE (CULVERT) 104.6
cYy
0051 8245000000-E 425 REINFORCING STEEL (CULVERT) 15,830
LB

1648/May 28/Q23010.7/D234091500000/E51

Total Amount Of Bid For Entire Project :
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S1

LISTING OF MBE/WBE SUBCONTRACTORS

Polk

Sheet of
; * Agreed %
Firm Name and Address | Cicle | ltem Item Description upon Unit Dollar Volume of
One No. _ ltem
Price
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE
Name
MBE
Address WBE

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the MBE/WBE
subcontractor, and these prices will be used to determine the percentage of the MBE/WBE participation in the contract.

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price:

If firmisa Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firmisa Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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LISTING OF MBE/WBE SUBCONTRACTORS

Sheet of
! * Agreed %
Firm Nameand Address | Crdle | Item Item Description upon Unit Dollar Volume of

One No. Price Item
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE
Name

MBE
Address WBE

** Dollar Volume of MBE Subcontractor $
MBE Per centage of Total Contract Bid Price %
** Dollar Volume of WBE Subcontractor $
WBE Per centage of Total Contract Bid Price %

*The Dollar Volume shown in this column shall bethe Actual Price Agreed Upon by the Prime Contractor and the
MBE/WBE subcontractor, and these priceswill be used to determine the per centage of the MBE/WBE participation in
the contract.

** Dollar Volume of MBE/WBE Subcontractor Percentage of Total Contract Bid Price.
If firmisaMaterial Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm isaManufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.
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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, NC

BID BOND

Contract Number: DNO00195 County:  Polk

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, PRINCIPAL)
and SURETY above named, are held and firmly bound unto the Department of Transportation in the full and just
sum of five (5) percent of the total amount bid by the Principal for the project stated above, for the payment of
which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly
and severally, firmly by these presents.

NOW, THEREFORE, the condition of this obligation is: the Principal shall not withdraw its bid within sixty (60)
days after the opening of the bids, or within such other time period as may be provided in the proposal, and if the
Board of Transportation shall award a contract to the Principal, the Principal shall, within fourteen (14) calendar
days after written notice of award isreceived by him, provide bonds with good and sufficient surety, as required for
the faithful performance of the contract and for the protection of al persons supplying labor, material, and
equipment for the prosecution of the work. In the event the Principal requests permission to withdraw his bid due to
mistake in accordance with the provisions of Article 103-3 of the Sandard Specifications for Roads and Structures,
the conditions and obligations of this Bid Bond shall remain in full force and effect until the Department of
Transportation makes a final determination to either allow the bid to be withdrawn or to proceed with award of the
contract. In the event a determination is made to award the contract, the Principal shall have fourteen (14) caendar
days to comply with the requirements set forth above. In the event the Principal withdraws its bid after bids are
opened except as provided in Article 103-3, or after award of the contract has been made fails to execute such
additional documents as may be required and to provide the required bonds within the time period specified above,
then the amount of the bid bond shall be immediately paid to the Department of Transportation as liquidated
damages.

IN TESTIMONY WHEREOF, the Principa and Surety have caused these presents to be duly signed and sealed.

Thisthe day of , 20

Surety

By

General Agent or Attorney-in-Fact Signature

Seal of Surety

Print or type Signer's Name
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BID BOND
CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Full name of Corporation

Address as prequalified

By
Signature of President, Vice President, Assistant Vice President
Sdlect appropriatetitle
Print or type Signer's name
Affix Corporate Seal

Attest

Signature of Secretary, Assistant Secretary
Sdlect appropriatetitle

Print or type Signer's name
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BID BOND
LIMITED LIABILITY COMPANY
SIGNATURE OF CONTRACTOR (Principa)

Name of Contractor

Polk

Full name of Firm

Address as prequalified

Signature of Member/
Manager/Authorized Agent

Individually

Print or type Signer’s name
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BID BOND
INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME
SIGNATURE OF CONTRACTOR (Principa)

Name of Contractor

Polk

Individual Name

Trading and doing business as

Full name of Firm

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Signature of Witness

Print or type Signer’s name
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BID BOND
INDIVIDUAL DOING BUSINESSIN HISOWN NAME
SIGNATURE OF CONTRACTOR (Principa)

Name of Contractor

Polk

Print or type Individual Name

Address as prequalified

Signature of Contractor

Individually

Print or type Signer’s name

Signature of Witness

Print or type Signer’s name
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BID BOND
PARTNERSHIP

SIGNATURE OF CONTRACTOR (Principal)

Polk

Full name of Partnership

Address as prequalified

By

Signature of Partner

Print or type Signer's name

Signature of Witness

Print or type Signer’s name
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S9

BID BOND
JOINT VENTURE (2 or 3)

SIGNATURE OF CONTRACTORS (Principd)

Ingtructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute. 3 Joint VenturersFill inlines (1), (2), (3), (4) and execute.
Line (1), print or type the name of Joint Venture. On line (2), print or type the name of one of the joint venturers and execute below in the
appropriate manner required by Article 102-8 of the Specifications. On Line (3), print or type the name of second joint venturer and execute
below in the appropriate manner required by said article of the Specifications. On Line (4), print or type the name of the third joint venturer, if
applicable and execute below in the appropriate manner required by said article of the Specifications. This form of execution must be grictly

followed.

Signature of Witness or Attest

Print or type Signer's name

Signature of Witness or Attest

Print or type Signer's name

Signature of Witness or Attest

Print or type Signer's name

By

and

By

and

By

Signature of Contractor

Print or type Signer's name

Signature of Contractor

Print or type Signer's name

Signature of Contractor

Print or type Signer's name
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ADDENDUM #1

(SIGNATURE)

Acknowledge receipt of Addendum #1.

ADDENDUM #2

(SIGNATURE)

Acknowledge receipt of Addendum #2.

ADDENDUM #3

(SIGNATURE)

Acknowledge receipt of Addendum #3.

S-10

ADDENDUM (S)

representing

representing

representing

Polk
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*AWARD LIMITSON MULTIPLE PROJECTS*

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total of

$ , for those projects indicated below
on which bids are being opened on the same date as shown in the Proposal Form. Individual projects shall
beindicated by placing the project number and county in the appropriate place bel ow. Projects not
selected will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*|f a Proposer desires to limit the total amount of work awarded to him in this |etting, he shall state such
limit in the space provided above in the second line of this form.

It is agreed that in the event that | am (we are) the successful bidder on indicated projects, the total value
of which is more that the above stipulated award limits, the Board of Transportation will award me (us)
projects from among those indicated which have a total value not exceeding the award limit and which
will result in the best advantage to the Department of Transportation.

**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.
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EXECUTION OF BID

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner aso constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptionsthat are applicable.

N.C.G.S 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organi zation.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assi stant Secretary President/Vice President/Assistant Vice President
Sdlect appropriatetitle Sdect appropriatetitle
Print or type Signer's name Print or type Signer's name

CORPORATE SEAL
AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

day of 20

NOTARY SEAL

Signature of Notary Public

of County

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

PARTNERSHIP

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner aso constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification al so includes any required statements concerning exceptionsthat are applicable.

N.C.G.S 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organi zation.

SIGNATURE OF CONTRACTOR
By

Signature of Witness Signature of Partner

Print or type Signer's name Print or type Signer's name
AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




DN00195 S-14 Polk

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

LIMITED LIABILITY COMPANY

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner aso constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification al so includes any required statements concerning exceptionsthat are applicable.

N.C.G.S 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organi zation.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Witness Signature of Member/Manager/Authorized Agent
Sdlect appropriatetitle

Print or type Signer's name Print or type Signer's Name
AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




DN00195 S-15 Polk

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

JOINT VENTURE (2) or (3)

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any colluson, or otherwise taken any action which isin restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also congtitutes the Bidder's certification of status under penalty of perjury under the laws
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any

employees of your organization.
SIGNATURE OF CONTRACTOR

Ingtructions: 2 Joint VenturersFill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute. On
Line (2), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the
appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner. On Line (4),
fill in the name of thethird joint venturer, if applicable and execute below in the appropriate manner.

Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name
If Corporation, affix Corporate Seal and
Signature of Witness or Attest By Signature of Contractor
Print or type Signer's name Print or type Signer's name

If Corporation, affix Corporate Seal

NOTARY SEAL NOTARY SEAL NOTARY SEAL
Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4)
Subscribed and sworn to before me this Subscribed and sworn to before me this Subscribed and sworn to before me this

day of 20 day of 20 _ dayof 20
Signature of Notary Public Signature of Notary Public Signature of Notary Public
of County of County of County
State of State of State of

My Commission Expires: My Commission Expires. My Commission Expires.



DN00195 S-16 Polk

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner aso constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptionsthat are applicable.

N.C.G.S 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organi zation.

SIGNATURE OF CONTRACTOR
Name of Contractor

Individual name

Trading and doing business as

Full name of Firm

Signature of Witness Signature of Contractor, Individually

Print or type Signer's name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

__ dayof 20 .

Signature of Notary Public

of County

State of

My Commission Expires:




DN00195 S-17 Polk

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN
CERTIFICATION

INDIVIDUAL DOING BUSINESSIN HISOWN NAME

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any
action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been
convicted of violating N.C.G.S. § 133-24 within the last three years, and that the Bidder intends to do the work with its own
bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner aso constitutes the Bidder's certification of status under penalty of perjury
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment
Certification also includes any required statements concerning exceptionsthat are applicable.

N.C.G.S 8 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organi zation.

SIGNATURE OF CONTRACTOR
Name of Contractor

Print or type Individual name

Address as Prequaified

Signature of Contractor, Individually

Print or type Signer's Name

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

day of 20

Signature of Notary Public

of County

State of

My Commission Expires:




DN00195 S-18 Polk

DEBARMENT CERTIFICATION
Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department if at any time the
bidder learns that his certification was erroneous when he submitted his debarment certification or
explanation filed with the Department, or has become erroneous because of changed circumstances.

2. Theterms covered transaction, debarred, suspended, ineligible, lower tier covered transaction,
participant, person, primary covered transaction, principal, proposal, and voluntarily excluded,
as used in this provision, have the meanings set out in the Definitions and Coverage sections of the
rules implementing Executive Order 12549. A copy of the Federal Rules requiring this certification
and detailing the definitions and coverages may be obtained from the Contract Officer of the
Department.

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any
lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will
include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction
Contract (Form FHWA PR 1273) provided by the Department, without subsequent modification, in
all lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless he knows that the certification is erroneous. The bidder may decide the method
and frequency by which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a system of records
in order to render in good faith the certification required by this provision. The knowledge and
information of a participant is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,
ingligible, or voluntarily excluded from participation in this transaction, in addition to other remedies
available by the Federal Government.



DN00195 S-19 Polk

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:

a

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

Have not within athree-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records, making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediatdly if his status changes and will show in his
bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified
bidder's bid being considered non-responsive.

Check here if an explanation is attached to this certification.



DN00195 U-1 Polk

Execution of Contract

Contract No: DN00195

County: Polk

ACCEPTED BY THE DEPARTMENT

Proposals Engineer

Date

EXECUTION OF CONTRACT AND BONDS
APPROVED AS TO FORM:

Division Engineer

Date

Signature Sheet (Bid) - ACCEPTANCE SHEET
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